HSCC/155 D&E/BU-I1/2008 Dated: 29" May , 2008
To,

For all the bidders.

Ammendement-1

Sub:  Construction of Housing complex for AIIMS like institution at RAIPUR (C.G)

Dear Sir,

Further this has reference to the pre bid meeting for the subject work held on
23/05/2008 at 15:00 hrs at HSCC corporate office, Noida. The following
AMMENDMENTS-1/CLARIFICATIONS-1 based on the quarry asked by the
bidders and its clarifications shall be treated as a part of the tender/contract to be
submitted duly signed & stamp along with tender are here under :

A.

Sl
No. | Points sought by the bidders Clarifications by HSCC
1 Clause A-l, Volume-lll (SCC, scope of | As per tender conditions only

work stipulates), “That the contractor is to
obtain approval from local Authorities”

2 SCC, VOI-lll clause-48, -Non payment for | This clause may be read as “ The

4 (four) months. Can it be modified? contractor must have the financial
capability to continue the work
Uninterrupted at site.

3 Taxes- please confirm whether service tax | Any tax applicable shall be borne by

and labour cess is applicable for this | the bidders.
project.

4 Generally the clearances are connected | As per tender conditions only
with the owner and normally taken by
them directly. Contractor’s involvement
may likely to delay in getting clearances/
approvals.

5 Clause 4.1-VOLL-III, work to be executed | “Andhra Pradesh” may be read as

in chattishgarh state but jurisdiction | “Chattishgarh”
Andhra Pradesh.




6 No base rate of (i) Cement (ii) Steel is | As per tender conditions only
stipulated in the tender. Base price of
cements & steel if possible may be
decided.

7 Clause 15.1 Vol-ll, Vol-lll Envelope no.2 | As per tender conditions only
shall contain covering letter as there is no
stipulation of unconditional tendering will
there be any bar if conditions are
stipulated in the covering letter

8 OPC cement not available, can use of | As per tender conditions only
slag cement.

9 In VOL-V, BOQ item no. 7.11- Extra over | This may be read as “Extra over
providing edge moulding to 18 mm thick | providing edge moulding to 18 mm
granite stone counters, vanities etc over | thick granite stone counters,
item no. 7.13 including................c.ooeni vanities etc over item no. 7.10

including.........c.coovieieinnnn.

10. | Tender documents do not have page no. | Page no. 45 of VOL-II, Enclosed
45 of VOL-Il, General conditions of | herewith.
contract.

11. | BOQ, Page C-96 and C-97 are repetition In fact BOQ, Page C-97A and C-98
are repetition. BOQ Page no. C-97A
stands deleted. Only C-98 to be
considered for quoting.

12. | VOL-V- BOQ item no. 12.63 : Providing | This may be read as “VOL-V- BOQ
and fixing uPVC pipes confirming to IS | item no. 12.63 : Providing and fixing
4985 of 10Kg/cm2 including injection | uPVC pipes confirming to IS 4985 of
moulded fittings, jointing with solvent | 10Kg/cm2 including injection
cement, including necessary excavation, | moulded fittings, jointing  with
backfilling and disposing off the surplus | solvent  cement, including
soil as directed by Engineer in charge necessary excavation, backfilling

and disposing off the surplus soil as
directed by Engineer in charge.
160mm OD.

13. | 10% of the contract value as interest free | As per tender conditions only
mobilization advance may please be
given.

14. | Completion period may please be | As pertender conditions only
extended to 20 months.

15. | VOL-V- BOQ item no. 3.03(i) ( a) Unitis in | VOL-V- BOQ item no. 3.03(i) ( a)
“Sgm” Unit may be read as “RMT”

16. | VOL-V- BOQ item no. 8.05 (a) Unit is in | VOL-V- BOQ item no. 8.05 ( a) Unit
“Sgm” may be read as “RMT”

17. | VOL-V- BOQ item no. 12.12 Unit is in | VOL-V- BOQ item no. 12.12 Unit
“‘Metre” may be read as “Each”

18. | VOL-V- BOQ item no. 2.01 (C): 1:2:4 ( 1 | VOL-V- BOQ item no. 2.01 (C): may




cement : 4 coarse sand: 8 graded stone
aggregate 40 mm nominal size)

be read as “ 1:2:4 ( 1 cement : 2
coarse sand: 4 graded stone
aggregate 40 mm nominal size)

19.

VOL-V- BOQ item no. 7.02 (a): Udaipur
green marble stone tile ( 8 mm nominal
thickness)

VOL-V- BOQ item no. 7.02 (a): may
be read as “ Udaipur green marble
stone tile”

B. following amendments made in the tender clause may be noted/ added

as under:

Page |Sl| no.

no. /clause | make/addition of clauses Revised name of

no. Manufacturers

C-114 | 7. Centrifugally/Sand cast iron pipes & | R..LF, NECO, B.C., B.L.C,

Vol-1V fittings of IS 3989/1729 ISP, SKF or as equivalent
approved by Engineer

C-114 |15 C.l. Manhole covers IS 1726/1729 R.ILF, NECO, B.C., B.LC,

Vol-IV SKF or as equivalent
approved by Engineer

E Bid opening and evaluation Bid opening and evaluation shall be “read as

19.0,
19.1, | Envelope no.1: Shall be opened first. If
SCC the bid security is not found as
Page- | prescribed, the bid shall be summarily
20 & | rejected.
21

The bidders who are not Pre-qualified,
VOL- | their bids shall not be opened further

Envelope :2 : Shall be opened of the
bidders who are prequalified

at a subsequent date to be intimated in
advance to such eligible bidders

under” :

Envelope no.1: Shall contain requisite
amount of bid security with its validity and
Prequalification document (VOL-I) along
with all information required as asked in PQ
document shall be opened first. If the bid
security is not found as prescribed, the
bid shall be summarily rejected.

The bidders who are not Pre-qualified,
their bids shall not be opened further

Envelope: 2: Shall contain VOL-II, VOL-III,
VOL-IV & VOL-VI, shall be opened of the
bidders who are prequalified thereafter at
a subsequent date to be intimated in
advance to such eligible bidders.

Other conditions will remain same.

Other conditions of tender will remain unchanged.
Thanking you,

Yours faithfully,

(A.K.Sinha)
Project Coordinator
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(b) all adjustments upon measurement of the estimated quantities set
out in the Bill of Quantities, excluding Provisional Sums,
dayworks and adjustments of price made under Clause 70.1 to
70.3,

but not from any other cause, there have been additions to or
deductions from the Contract Price which taken together are in
excess of 25 percent of the "Effective Contract Price" (which for
the purposes of this Sub-Clause shall mean the Contract Price,
excluding Provisional Sums and allowance for day works, if any)
then and in such event (subject to any action already taken under
any other Sub-Clause of this Clause), after due consultation by the
Engineer with the Employer and the Contractor, there shall be
added to or deducted from the Contract Price such further sum as
may be agreed between the Contractor and the Engineer or, failing
agreement, determined by the Engineer as being fair and
reasonable having regard to the Contractor's Site and general
overhead costs of the Contract. The Engineer shall notify the
Contractor of any determination made under this Sub-Clause. Such
sum shall be based only on the amount by which such additions or
deductions shall be in excess of 25 per cent of the Effective
Contract Price.

Daywork

The Engineer may, if in his opinion it is necessary or desirable, issue an
instruction that any varied work shall be executed on a daywork basis. The
Contractor shall then be paid for such varied work under the terms set out
in the daywork schedule included in the Contract and at the rates and
prices affixed thereto by him in the Tender.

The Contractor shall furnish to the Engineer such receipts or other
vouchers as may be necessary to prove the amounts paid and, before
ordering materials, shall submit to the Engineer quotations for the same
for his approval.

In respect of such of the Works executed on a daywork basis, the
Contractor shall, during the continuance of such work, deliver each day to
the Engineer an exact list in duplicate of the names, occupation and time
of all workmen employed on such work and a statement, also in duplicate,
showing the description and quantity of all materials and Contractor's
Equipment used thereon or therefor other than Contractor's Equipment
which is included in the percentage addition in accordance with such
daywork schedule. One copy of each list and statement will, if correct, or
when agreed, be signed by the Engineer and returned to the Contractor.

At the end of each month the Contractor shall deliver to the Engineer a priced statement
of the labour, materials and Contractor's Equipment, except as aforesaid, used and the
Contractor shall not be entitled to any payment unless such lists and statements have been
fully and punctually rendered. Provided always that if the Engineer considers that for any
reason the sending of such lists





