HSCC/155 D&E/BU-11/2008 Dated: 03 June 2008

To,
All the bidders

Ammendement-2

Sub:  Construction of Housing complex for AIIMS like institution at Bhubneshwar (Orissa)

Dear Sir,

Further this has reference to the pre bid meeting for the subject work held on
23/05/2008 at 11:00 hrs at HSCC corporate office, Noida The following
AMMENDMENTS-2/CLARIFICATIONS-2 based on the quarry asked by the bidders
and its clarifications shall be treated as a part of the tender/contract to be submitted
duly signed & stamp along with tender are here under:

1. Existing Clause :
SCC Clause no. 36.2 page no. 34, Volume-Ill :

No Variation shall be payable in price on account of Labour, material
(General), POL and / or any other account. Also no variation/escalation shall
be payable on account of time over run if any in completion.

2. Modification /addition in above clause by HSCC :

SCC Clause no. 36.2 page no. 34, Volume-lll, may be read as:

CLAUSE 10CA: Payment due to Variation in prices of Materials (Steel &
Cement) after receipt of tender.

If after submission of the tender, the price of materials specified in schedule F
(mentioned below) increases/decreases beyond the prices prevailing at the time of last
stipulated date for receipt of tenders (including extensions if any) for the work, then
the amount of the contract shall accordingly be varied and provided further that any
such variations shall be effected for stipulated period of contract including the
justified extended period.



However for work done/during the justified period extended as above, it will be
limited to indices prevailing at the time of stipulated date of completion or as
prevailing for the period under consideration, whichever is less.

The increase/decrease in prices shall be determined by the All India Wholesale Price
indices for Materials as published by Economic Advisor to Government of India,
Ministry of Commerce and industry and base price as per schedule F (Mentioned
below).

The amount of the contract shall accordingly be varied for cement/or steel
reinforcement bars and will be worked out as per the formula given below:-

Adjustment for component of individual material:

V=P x Q x CI-Clo/Clo

Where,

V = Variation in material (cement and/or steel) cost i.e. increase or decrease in the
amount in rupees to be paid or recovered

P = Base Price of material cost as per schedule F (Mentioned Below)

Q= Quantity of material used in the works since previous bill.

Clo= All India whole sale price index for the material as published by the

economy advisor to Government of India, ministry of Industry and commerce
as valid on the stipulated date of receipt of tenders including extension if any.

Cl=  All India wholesale price Index for the material for period under
consideration as published by Economic Advisor to Government of India,

Ministry of Industry and commerce.

( In respect of the justified period extended), the index prevailing at the time of
stipulated date of completion or the prevailing index of the period under

consideration, whichever is less shall be considered.



Schedule F

Base prices to be considered for escalation & recoveries

SI. No | Material Star Price
(Rate in Figures and Words)

1 For Cement as valid at the time of last
stipulated date of receipt of
tender and shall be intimated
accordingly

2(a) For Reinforcement Steel TMT bars 8 | as valid at the time of last

and 10 mm FE 415/500 stipulated date of receipt of
tender and shall be intimated
accordingly

2(b) For Reinforcement Steel TMT bars 12 | as valid at the time of last

mm and above FE-415/500 stipulated date of receipt of
tender and shall be intimated
accordingly

Other conditions of tender will remain unchanged.

Thanking you,

Yours faithfully,

(A.K.Sinha)
Project Coordinator







