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1.1

1.2

1.3

2.0

INSTRUCTIONS TO BIDDERS

General
Description of Works

The site for Execution of miscellaneous works & services for NEIGRIHMS is
situated at Maw Diang Diang about 7 Km off the city of Shillong, Meghalaya.

The Scope of work relates to execution of false ceiling work, epoxy flooring
work, digging of borewell, providing & fixing of aluminium grills, aluminium
partitions, modification and dismantling of existing works, ducting for HVAC
work, fitting / fixing of electrical & HVAC fixtures, laying of water supply lines
etc. and maintenance of entire works during defect liability period.

The Principal Employer / Employer

North Eastern Indira Gandhi Regional Institute of Health & Medical
Sciences (NEIGRIHMS), Shillong shall be the principal Employer /
employer / owner for the above works. All documents relating to Labour
License, submission of drawings to statutory authority for obtaining
necessary clearance etc. is to be signed/endorsed by principal
employer/owner.

In these documents wherever the word Tender / Tenderer / Tendering has
been used, the same may be considered synonymous with Bid / Bidder /
Bidding.

Time for Completion

The successful Bidder shall complete the works within 9 (Nine Calendar
months) from Engineer's order to commence the Work.

Information to be submitted
Bids submitted shall include the following information:

Copies of original documents defining the constitution, legal status, place of
registration and principal place of business of the company or firm.

A work plan clearly bringing out how the Bidder proposes to carry out the
work to achieve the quality and the time schedule

The work plan shall clearly spell out with specific details the following:
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3.1

4.0

4.1

4.2

5.0

i Detailed programme in the form of a PERT/CPM network clearly
bringing out details of start & completion of all important activities and
also programme showing material & labour resources related to the
above PERT/CPM network.

ii. List of equipment along with details proposed to be used on the
Works.

iii. List and bio data of Engineers and other important staff members
proposed to be employed on the Works.

iv. Details of new and used shuttering proposed to be employed on the
Works.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and
submission of his Bids and "The Employer" will in no case be responsible or
liable for those costs, regardless of the conduct or outcome of the Bidding
process.

Site Visit

The Bidder is advised to acquaint himself with the job involved, visit the Site
& examine soil conditions, climatic conditions, labour, power, water, material
availability, transport and communication facilities, environmental
regulations, laws and bye-laws of Statutory bodies of Govt. of Meghalaya
and the Govt. of India and collect all information that will be necessary for
preparing the Bid and entering into a Contract.

The cost of visiting the Site and collecting information for the purpose of
submission of the Bid shall be to the Bidder's account.

The Bidder and any of his personnel or agents will be granted permission by
the Employer to enter upon the Site for the purpose of such inspection, but
only upon the express condition that the Bidder, his personnel or agents will
release and indemnify the Employer and Employer's Personnel and agents
from and against all liability in respect thereof and will be responsible for
personnel injury (Whether fatal or otherwise), loss of or damage to property
and any other loss, damage, costs and expense however caused, which, but
for the exercise of such permission would not have arisen.

Bid Documents

Content of Bid Documents
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5.1

5.2

6.0
6.1

7.0

7.1

7.2

The Bid Documents comprise the following:

Volume | = Prequalification Document
Volume Il = General Conditions of Contract
Volume Il = Comeprising of:

- Instructions to Bidders
- Specific Conditions of Contract
- Additional Specific Conditions of Contract relating to
a) Civil, Plumbing & Electrical works
b) Electrical Installations.
ample Forms of Securities
- Sample Form of Agreement

Volume IV = Technical Specifications
VolumeV = Bill of Quantities & Form of Bid
Volume VI = Tender Drawings

The Bidder is expected to examine carefulli/1 all instructions, conditions,
forms, terms, specifications and drawings in the Bid documents. Failure to
comply with the requirements of the Bid Documents will be at the Bidder's
own risk. Bids, which are not substantially responsive to the requirements of
the Bid documents, will be rejected.

Clarification on Bid Documents

A prospective Bidder requiring any clarifications on the Bid documents may
notify the Engineer in writing or by telex or cable at the Engineer's mailing
address indicated in the Bid documents. A meeting of the prospective
Bidders shall be held at which the Engineer will respond to any request for
clarification, which he receives within two weeks of the first date of the issue
of the Tenders. Written copies of the Engineer's response (including an
explanation of the query but without identifying the source of the inquiry) will
be sent to all prospective Bidders who have received the Bid documents.

Amendment of Bid Documents

At any time prior to the dead line for submission of Bids, the Engineer may
for any reason, whether at his own initiative or in response to a clarification
requested by the prospective Bidder, modify the Bid documents by
amendment.

The amendment will be sent to all prospective Bidders who have received
the Bid documents, to arrive not later than 3 days prior to the original or
extended deadline for submission of Bids, in writing or by telex or cable and
will be binding upon them. Prospective Bidders should promptly
acknowledge receipt thereof by telex or cable to the Engineer.
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7.3

8.0

8.1

9.0

9.1

9.2

10.0

10.1

10.2

In order to afford prospective Bidders reasonable time in which to take an
amendment into account in preparing their Bids, the Engineer may, at his
discretion, extend the deadline for the submission of Bids.

Preparation of Bids

Language of Bid

The Bid prepared by the Bidders and all correspondence and documents
relating to the Bid exchanged by the Bidder and the Engineer shall be
written in the English Language.

Documents comprising the Bid

The Bid to be prepared by the Bidder shall comprise of the following: the Bid
and Appendix thereto, the Bid Security, the Bill of Quantities; the Schedules
of Supplementary information, and any other materials required to be
completed and submitted in accordance with the instructions to Bidders
embodied in these Bid documents. The Forms, Bill of Quantities and
Schedules provided in these Bid documents shall be used without
exception.

All documents issued for the purpose of Bidding as described in Clause 5.1
and amendments issued in accordance with Clause 7, shall be deemed
incorporated in the Bid. Bid Documents prepared and submitted in
accordance with Clause 14 and 15 shall be returned by Bidders to the
Employer along with the submission of the Bid.

Bid Prices

The Bidder shall fill the rates against each item of Bill Of Quantities
both in words and figures in the blank spaces provided in the
respective columns. Item for which no rate or price is entered by the
bidder will not be paid for by the employer when executed and shall be
deemed covered by the others rates and prices in the bill of quantities.
Correction, if any, shall be made by crossing out, initialling, dating,
stamping and rewriting.

All duties, taxes including works contract tax and other levies payable by the
Contractor under the Contract including Contractors profit and over heads
etc. or for any other cost shall be included in the rates and prices and the
total amount of Bid submitted by the Bidder. The evaluation and comparison
of Bids by the Engineer shall be made accordingly.
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10.3

10.4

11.0

12.0

12.1

12.2

12.3

12.4

12.5

12.6

The rates and prices quoted by the Bidder shall be fixed for items complete
in all respect for the duration of the Contract and not subject to adjustment
on any account except as otherwise provided in the conditions of Contract.

The Bidder shall fill his most competitive rates in the first instance, as no
negotiations shall be made after opening of the Tenders except if required
with the lowest Bidder.

Bid Validity

The Bid shall remain valid and open for acceptance for a period of 120 days
from the last date fixed for receiving the same.

In exceptional circumstances prior to expiry of the original Bid validity period,
the Engineer may request the Bidder for a specified extension in the period
of validity. The request and the responses thereto shall be made in writing
or by cable or telex. A Bidder may refuse the request without forfeiting his
Bid Security. A Bidder agreeing to the request will neither be required nor
permitted to modify his Bid, but will be required to extend the validity of his
Bid Security correspondingly.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid Security of the amount of
Rs. 4.0 lakhs (Rs. Four lakhs only). No deviation shall be permitted from
this.

The Bid Security shall be in the form of a Demand Draft/Pay Order/Bank
Guarantee in favour of M/s HSCC (India) Limited, Plot — 6 (A), Sector — I,
NOIDA, UP — 201 301 payable at Noida / Delhi from any Nationalised
bank/Scheduled bank.

Any Bid not accompanied by an acceptable Bid Security will be straightaway
Rejected.

The Bid Securities of unsuccessful Bidders will be returned as promptly as
possible but not later than 30 days after the expiration of the period of Bid
validity prescribed by the Employer.

The Bid Security of the successful Bidder will be returned upon the Bidder
executing the Contract and furnishing the required Performance Security.

The Bid Security may be forfeited

a) If a Bidder withdraws his Bid during the period of Bid validity.
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13.0

14.0

141

14.2

14.3

15.0

15.1

b) In the case of successful Bidder, if he does not :

i) enter into the Contract, or

ii) furnish the necessary Performance Security

iii) agree to arithmetic corrections made as per terms of Bid
documents.

No interest will be payable by the Engineer on the Bid Security amount.
Format and Signing of Bid

The Tender shall be filled & signed only by the firm / corporation in whose
name the Tenders have been issued. The Bid shall be typed or written in
indelible ink and duly signed by a person or persons duly authorised to
being the Bidder to the Contract. Proof of authorization shall be furnished in
the form of written Power of Attorney, which shall accompany the Bid.

All pages of Bid shall be initialled and stamped by the person signing the Bid
where entries or amendments have been made.

The complete Bid shall be without alterations interlining and erasures except
those to accord with instruction issued by the Engineer or as necessary to
correct errors made by the Bidder in which case such correction shall be
initialled by person signing the Bid.

Submission of Bid

Sealing, Marking & Submission

The Bid shall be submitted in accordance with the procedure detailed
herein. Specified documents shall be enclosed in envelope of appropriate
size each of which shall be sealed.

Envelope No. 1 : Shall contain the Bid Securities, offer letter and other bids
volume LILILIV & VI duly signed and stamped with necessary documents
as described in prequalification document including the following. Bids
containing any conditions are liable to be rejected.

(a) Power of attorney of person authorised to sign the Bid.

(b)  Original Bid documents (all pages) & drawings (Volume |, 11, Il,
IV & VI) duly signed and stamped.

(c) Documents regarding constitution of Bidder as indicated in
Clause 2.1 of these Instructions to Bidders.
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15.2

15.3

15.4

15.5

15.6

16.0

16.1

16.2

(d)  Certificate of Registration.

(e)  Construction Schedule and Schedule for man power to be
deployed at Site.

Envelope No. 2 : Shall contain only the Bill of Quantities and rates/prices
(Volume V) duly filled in and signed and stamped without any conditions
whatsoever. Bids containing any conditions in Envelope No. 2 are liable to
be summarily rejected.

The Contractor must fill up price against each item of BOQ (Volume V)
both in words and figures in the blank spaces provided in the
respective columns. The rates written in words shall prevail in case of any
variation between the rates mentioned in figure and words.

Please note that the price should not be indicated in any of the documents
enclosed in Envelope no. 1. Non-compliance shall entail rejection of the Bid.

The Bidder shall seal the Bid.

All the above two envelopes shall be sealed in a third envelope and
addressed to The Chief General Manager (PG-I), HSCC (India) Ltd., Plot —
6(A), Block — E, Sector — I, Noida, Uttar Pradesh — 201 301.

All the above envelopes shall bear the following identification:

Name of work : Execution of miscellaneous works & services for
NEIGRIHMS, Tender number, Due date and Time.

All the envelopes shall indicate the name and address of the Bidder to
enable the Bid to be returned unopened, if required.

All recipients for the purpose of submitting a Bid shall treat the contents of
the documents as private and confidential.

Deadline for Submission of Bids

Bids must be received by the Engineer, HSCC (India) Ltd., not later than
15.00 hours of the designated date.

The Engineer may, at his discretion, extend the deadline for submission of
Bids through the issuance of an amendment in accordance with Clause 7 in
which case all rights and obligations of the Employer and the Bidders
previously subject to the deadlines shall thereafter be subject to the new
deadline as extended.
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17.1

18.0

18.1

18.2

18.3

18.4

18.5

19.0

19.1

19.2.

Late Bids

Any Bid received by the Employer/Engineer after the prescribed deadline for
submission will liable to be rejected and will be returned unopened to the
Bidder.

Modification and Withdrawal of Bid

The Bidder may modify or withdraw his Bid after Bid submission, provided
that modification or notice of withdrawal is received in writing by the
Engineer prior to the prescribed deadline for submission of Bids.

The Bidder's modification or notice of withdrawal shall be prepared, sealed,
marked and despatched in accordance with the provisions for the
submission of Bids. Notice of withdrawal may also be sent by telex or cable
but shall be followed by a signed confirmation copy, postmarked not later
than the deadline for submission of Bids.

No Bid may be modified subsequent to the dead line for submission of Bids.

No Bid may be withdrawn in the interval between the deadline for
submission of Bids and the expiration of the period of validity of the Bid
specified. Withdrawal of a Bid during this interval may result in the forfeiture
of the Bid Security.

Subsequent to the expiration of the period of validity of Bids prescribed in
the Bid documents, a successful Bidder who has not been notified by the
Engineer of the Award of the Contract may withdraw his Bid without penalty.

Bid Opening and Evaluation
Bid Opening

Bids shall be opened in the office of HSCC (India) Ltd., Plot — 6 (A), Block —
E, Sector — |, Noida, Uttar Pradesh — 201 301, half an hour after the
prescribed time for Bid submission in presence of the Bidders’
representatives who may wish to be present.

Envelope No. 1 : Shall be opened first. If the Bid Security and
prequalification application is not found as prescribed, the Bid shall be
summarily rejected. Bids of parties who do not accept the conditions laid
above in the Bid documents are also liable to be rejected.

The Engineer will examine the Bids to determine whether they are complete,
whether they fulfil the prequalification criteria, whether the requisite bid
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19.4

19.5

19.6

20.0

20.1

20.2

21.0

21.1

22.0

221

securities have been furnished, whether the Bids have been properly signed
and stamped and whether the Bids are generally in order.

Telegraphic / Fax offer will be treated as defective, invalid and rejected.

The Bidder's names, general technical details, the presence of the requisite
Bid Security and such other details as the Engineer, at his discretion may
consider appropriate will be announced at the Bid opening.

Envelope No. 2 : Shall contain the sealed price Bid. Whose bid is found to
be generally in order, meets the prequalification criteria and substantially
responsive shall be opened either at the time of Bid opening or at a
subsequent date to be intimated in advance to such eligible Bidders.

Only summary of prices quoted by the Bidders will be read out.

The Bid of any Bidder who has not complied with any of the instructions
contained herein may not be considered.

Process to be Confidential

After the public opening of Bids, information relating to the examination,
clarification, evaluation and comparisons of Bids and recommendations
concerning the Award of Contract shall not be disclosed to Bidders or other
persons not officially concerned with such process.

Any effort by the Bidder to influence the Employer/ Engineer in the process
of examination, clarification, evaluation and comparison of Bids and decision
concerning Award of Contract may result in the rejection of the Bidder's Bid.

Clarification of Bids

To assist in the examination, evaluation and comparison of Bids, the
Engineer may ask Bidders individually for clarification of their Bids, including
breakdowns of unit prices. The request for clarification and the response
shall be in writing or cable or telex, but no change in the price or substance
of the Bid shall be sought, offered or permitted except as required to confirm
the correction or arithmetical errors discovered by the Engineer during the
evaluation of the Bids in accordance with Clause 24 hereof.

Determination of Eligibility & Responsiveness

The Engineer will determine whether the Bid is substantially responsive to
the requirements of the Bid documents.
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23.0

23.1

23.2
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24 .1
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24.3

For the purpose of this Clause, a substantially responsive Bid is one, which
conforms to all the terms, conditions and specifications of the Bid
documents without any deviation or reservation.

A Bid, which in relation to the cost estimates of the Engineer is
unrealistically priced and which cannot be substantiated satisfactorily by the
Bidder may be rejected as non responsive.

Correction of Errors

Bids, determined to be substantially responsive will be checked by the
Engineer for any arithmetical errors in computation and summation. Errors

will be dealt by the Engineer as follows :

a) Where there is discrepancy between rates indicated in figures and in
words, rates in words will govern.

b) Incorrectly added totals will be corrected.

C) In case of any clerical error between rates indicated in figures and
words, the rate in words would prevail. In case there is any
inconsistency between the rate and the value extended (after
multiplication with the tender quantity), the rate quoted shall prevail.

If a Bidder does not accept the correction of errors as outlined above, his
Bid will be rejected.

Evaluation and Comparison of Bids

Only such of the Bids as have been determined to be substantially
responsive to the requirements of the Bid documents, in accordance with
Clause 22 will be evaluated. Other non-responsive Bids will be rejected.

Bidders shall note that no preference of any nature will be given to any
Bidder notwithstanding any custom, usage or instructions to the contrary.

Evaluation of the Bids will take into account, in addition to the Bid amounts,
the following factors:

a) Arithmetical errors corrected in accordance with Clause 23.

b) Such other factors as the Engineer considers may have a potentially
significant impact on Contract execution price and payments.
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Offers, deviations and other factors, which are in excess of the requirements
of the Bid documents or otherwise result in the accrual of unsolicited
benefits to the Employer shall not be taken into account in Bid evaluation.

Price adjustment provisions applying to the period of execution of the
Contract shall not be taken into account in Bid evaluation except to the
extent specifically stated in the Contract.

Award of Contract

Award Criteria

Subject to Clause 26, Engineer will Award the Contract after prior approval
by the Employer to the Bidder whose Bid has been determined to be eligible
and to be substantially responsive to the Bid documents and who has
offered the lowest evaluated Bid of the Bill of Quantities, provided further
that the Bidder has the capability and resources effectively to carry out the
Contract Works.

Engineer's Right to Accept any Bid, to Reject any or all Bids

Notwithstanding Clause 25, the Employer/Engineer reserves the right to
accept or reject any Bid including the lowest and to annul the Bidding
process and reject all Bids, at any time prior to Award of Contract, without
thereby incurring any liability to the affected Bidder or Bidders or any
obligations to inform the affected Bidder or Bidders of the grounds for the
Employer's/Engineer's action.

Notification of Award

Prior to the expiration of the prescribed period of Bid validity, the Engineer
will notify the successful Bidder by cable or telex or letter confirmed in
writing by registered letter that his Bid has been accepted.

The notification of Award will constitute the formation of the Contract.

Upon the furnishing by the successful Bidder of a Performance Security in
accordance with the provisions of Clause 29, the Engineer will promptly
notify the unsuccessful Bidders that their Bids have been unsuccessful.

Signing of Agreement

Upon the receipt of the notification of Award by the successful Bidder, the
successful Bidder shall fill the Agreement in accordance with form of
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29.1

29.2
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Agreement included in the Bid documents and submit the same to the
Engineer within two weeks of the date of receipt of notification of Award. The
Engineer shall return the draft duly approved within one day from the date of
receipt of the draft and the successful Bidder shall get the same engrossed,
have the correct amount to stamp duly adjudicated by Superintendent of
Stamps and thereafter return the same duly signed and executed on behalf
of the successful Bidder, all at his own cost within 3 days from the receipt of
the approved draft.

Performance Security

Within 15 days of receipt of the notification of Award from the Engineer, the
successful Bidder shall furnish to the Engineer a Security in the form of a
Bank Guarantee from Nationalised/Scheduled bank for an amount of 5
percent of the Contract sum. The validity of the Performance Security shall
be upto the end of the Defect Liability Period.

In cases, where the aggregate of expected Contract payment would at any
time exceed the Engineer's estimate of actual work performed by more than
the amount of Performance Security specified in Clause 29.1 such Security
shall be increased accordingly at the expense of the successful Bidder.

Failure of the successful Bidder to lodge the required Bank Guarantee shall
constitute sufficient grounds for the annulment of the Award and forfeiture of
the Bid Security, in which event the Engineer may make the Award to the
next lowest evaluated Bidder or, if there are no other Bidders, call for new
Bids.
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31.0

32.0

33.0

SPECIFIC CONDITIONS OF CONTRACT

The Conditions of Contract shall be GENERAL CONDITIONS OF
CONTRACT in Volume Il (hereinafter called the General Conditions) as
modified or added to by the following Specific Conditions of Contract, which
shall be read and construed with the General Conditions as if they were
incorporated therewith.

Insofar as any of the Conditions of Specific Conditions of Contract conflict or
be inconsistent with any of the General Conditions, the conditions of Specific
Conditions of Contract shall prevail.

Definitions

a) "PRINCIPAL EMPLOYER/ EMPLOYER " means North Eastern
Indira Gandhi Regional Institute of Heath & Medical Sciences,
Shillong.

b) "ENGINEER" means The Chief General manager (PG-l) of HSCC
(India) Ltd., or any officer nominated by the Chairman-cum-
Managing Director, HSCC (India) Ltd. to act as Engineer from time to
time.

C) "Month" and "Year" and all dates shall be calculated according to the
Gregorian Calendar.

Insurance of Works

All Insurances referred to in General Conditions shall be effected with an
Indian Insurance Company incorporated and registered in India.

Guarantees

Performance Guarantees, Advance Payment Guarantee, Retention money
Guarantee and any insurance policies entered into by the Contractor under
the terms of the Contract, shall stipulate that the proceeds of any claim shall
be payable to North Eastern Indira Gandhi Regional Institute of Heath &
Medical Sciences, Shillong.

Certificates and Payments

a) 4 % (Four percent) of the Contract price shall be paid as Mobilisation
Advance at an interest @ 14% (Fourteen Percent) per annum on the
reducing balance to the successful Bidder within 15 days of furnishing
a Bank Guarantee from any Nationalised/Scheduled bank for
equivalent amount in the form annexed (Annexure-C).
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In addition to the advance outlined above, the Employer will pay
another advance at an interest @ 14% (Fourteen percent) per annum
on the reducing balance for purchase of new shuttering material for
the works in an amount equivalent to 1% (One Percent) of the
contract price subject to the same terms and condition specified in
clause 60.7(a) and (b) of general Condition of contract and on the
furnishing of a bank guarantee from Nationalised/Scheduled bank in
the form annexed (Annexure C) with shuttering material details and
advance proforma invoice for the value of advance.

The Contractor shall submit to the Engineer after the end of each
month a detailed statement including measurements showing the
estimated contract value of the Permanent Works executed up to the
end of the month together with particulars of other amounts to which
he is entitled under the Contract.

The statement shall be submitted on a printed proforma (prepared at
the cost of the Contractor) approved by the Engineer.

The Contractor shall be paid monthly, on the certification of the
Engineer, the amount due to him, which shall be the sum of the
following amounts:

i) Subject to and in accordance with Clause 21 of these Specific
Conditions, the estimated value of the Permanent Works
executed upto the end of the previous month less retention
money named in the Bid, and

ii) 75% of the value of materials delivered to the site for
permanent works on the site provided the Engineer is satisfied
that the amounts for such materials are reasonable bearing in
mind the requirements of works, less deductions, if any as per
Clauses 33(f) and 37 of these Specific Conditions and other
Contract conditions.

Mobilisation Advance under 33.0 (a) can be drawn upto two months
from the date of order to commence the work. The recovery of this
Mobilisation Advance shall be affected as outlined in Clause 60.7 (b)
& (c) of General Conditions.

Retention Money at the rate of 10%(ten percent) shall be deducted

from each interim certificate subject to a maximum of 5%(five
percent) of the contract price.
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The Retention Money shall, subject to Clause 60.6 (a) & 60.6 (b) of
General Conditions of Contract, become due and shall be paid to the
Contractor when the Engineer shall issue the Taking Over certificate
notwithstanding that at such time there may be outstanding claims by
the Contractor against the Employer, provided always that if at such
time there shall remain to be executed by the Contractor any Works
ordered during the Defect Liability Period pursuant to Clause 49.1,
49.2, 49.3, 49.4 and 50.1 of the General Conditions hereof, the
Employer shall be entitled to withhold payment until the completion of
such Works as much of the Retention Money as the Engineer may in
his absolute discretion think fit.

Payment upon each of the Engineer's certificates shall be made by
the HSCC (India) Ltd. acting for and on behalf of Employer within 30
days after such certificate has been issued by the Engineer.

However, 75% of the estimated amount as determined by the
Engineer of the payment due against the monthly running bill shall be
paid within 10 (Ten) working days after submission of the bill by the
contractor in the approved format and complete in all respects.

The Engineer may at any time make any corrections or modifications
to any certificate, which shall have been issued by him and shall have
power to withhold any certificate if the Works or any part thereof are
not being carried out to his satisfaction.

The responsibility for making the payments or meeting other
obligations to the Contractor in respect of all Works as certified by the
Engineer shall be that of the Employer and not of the Engineer.

After completion of work and prior to final payment, the contractor
shall furnish to the engineer, a release of claim against the Employer
arising out of contract, other than claims specifically identified,
evaluated and excepted from the operation of the release by the
contractor.

SCC - Page No. # 23



34.0

35.0

36.0

36.1

36.1.1

36.1.2

Settlement of Disputes - Arbitration

Sub Clause 67.1, 67.2, 67.3 and 67.4 of G.C.C. shall be followed.

Address

a. The address of the Employer is as follows:
North Eastern Indira Gandhi Regional Institute of Health &
Medical Sciences, Director’'s Block, GPO Post Bag No. 92,
Mawdiangdiang, Shillong — 793 012 (Meghalaya)

b. The address of the Engineer is as follows:

The Chief General Manager (PG-l), HSCC (India) Ltd., Plot — 6(A),
Block - E, Sector — |, Noida, Uttar Pradesh — 201 301.

C. The address of the Contractor is

THE FOLLOWING SHALL BE READ IN ADDITION TO CLAUSE 34.1 TO
THE GENERAL CONDITIONS

Labour

Engagement of Labour

The contractor shall make his own arrangement for engagement of all
labour, local or otherwise, and, save insofar as the contract otherwise
provides, for the transport, housing, feeding and payment thereof.

Supply of water

The contractor shall provide at his own cost adequate quantity of drinking
water on the site to the satisfaction of the Engineer’s Representative for the

use of contractor’s and the Engineer’s staff and work people, sub contractor
and site visitors.
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36.1.3

36.1.4

36.1.5

36.1.6

36.1.7

36.1.8

Alcoholic Liquor or Drugs

The Contractor shall not import, sell, give, barter or otherwise dispose of any
alcoholic liquor, or drugs, or permit or suffer any such importation, sale, gift,
barter or disposal by his sub-contractor, agents or employees.

Arms and Ammunition

The Contractor shall not give, barter or otherwise dispose off to any person
or persons, any arms or ammunition of any kind or permit or suffer the same
as aforesaid.

Festivals and religious Customs

The Contractor shall in all dealing with labour in his employment have due
regard to all recognised festivals, days of rest and religious or other
customs.

Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor
shall comply with and carry out such regulations, orders and requirements
as may be made by the Government, or the local medical or sanitary
authorities for the purpose of dealing with and overcoming the same.

Disorderly Conduct, etc

The Contractor shall at all times take all reasonable precautions to prevent
any unlawful, riotous or disorderly conduct by or amongst his employees
and for the preservation of peace and protection of persons and property in
the neighbourhood of the works against the same.

Observation of legislation etc.

The Contractor shall at all times during the continuance of the contract
comply fully with all existing Acts, regulation and bylaws including all
statutory amendments and re-enactments and acts that may be passed in
future either by state or the central Government or local authority, including,
Indian Workmen’s compensation act, contract labour (Regulation and
Abolition) Act 1970 and equal remuneration Act 1976. Factories Act, ESI
Act, Minimum wages Act, provident fund regulations, employees provident
fund Act and Schemes made under same act, Health and sanitary
arrangements for workmen, Insurance and other benefits and shall keep the
employer indemnified in case any action is commenced for contravention by
the contractor. If the Employer is caused to pay or reimburse any amount for
non-observance of the provision of this clause on the part of the contractor
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36.1.9

36.1.10

36.1.11

36.1.12

the engineer shall have the right to deduct from any moneys due to the
contractor or recover from the contractor personally any sum required or
estimated to be required for making good the loss or damage suffered by
the Employer. All registration and station inspection fees if any in respect of
his work pursuant to the contract shall be to the account of the contractor.

Fair Wages

The contractor shall pay the labours engaged by him on the work not less
than a fair wage, which expression shall mean, whether or time or
piecework, the respective rates of wages as fixed by the public works
department as fair wages for the area payable to the different categories of
Labourers or those notified under the minimum wages act for corresponding
employees of the employer whichever may be higher.

The contractor shall notwithstanding the provisions of any contract to the
contrary, cause to be paid a fair wage to the labourers indirectly engaged on
the works including any labour engaged by subcontractor in connection with
the said works as if the labourers has been immediately employed by him.

Notices

The Contractor shall before he commences the work display and correctly
maintain in clean and legible condition at a conspicuous place on the site
notices in English and in a local language spoken by the majority of the
workers, stating therein the rate of wages which have been fixed as fair
wages and the hours of work for which such wages are earned and send a
copy of such notices to the Engineer.

Wage Records

The Contractor shall maintain records of wages and other remuneration paid
to his employees in such form as may be convenient and to the requirement
of the Employer/Engineer and the conciliation officer (Central) Ministry of
labour, Government of India, or such other authorised person appointed by
the central or state government and the same shall include the following
particulars of each worker:

) Name works number and grade

1)) Rate of daily or monthly wage.

1) Nature of work on which employed.

IV)  Total number of days worked during each wage period.

V) Total amount payable for the work during each wage period.

VI)  All deduction made from the wage with details in each case of the
ground for which the deduction is made.

VII)  Wage actually paid for each wage period.
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36.1.13

36.1.14

36.1.15

36.1.16

36.1.17

36.1.18

The contractor shall provide a wage slip for each worker employed on the
works.

The wage record and wage slips shall be preserved for least 12 months
after the last entry.

Inspection of wage Records

The contractor shall allow inspection of the aforesaid wage records and
wage slip to the engineer and to any of his workers or to his agent at a
convenient time and place after due notice is received, or to the Employer or
any other person authorised by him on his behalf.

The Employer and the Engineer or any other person authorised by them on
their behalf shall have power to make enquiries with a view to ascertaining
and enforcing due and proper observation of the fair wages clause. He shall
also have the power to investigate into any complaint regarding any default
made by the contractor or sub-contractor in regard to such provision.

The Employer shall have the right to deduct from money due to the
contractor any sum required or estimated to be required for making good the
loss suffered by a worker or workers by reason of non payment of the
aforesaid fair wage, except on account of any deduction that may be
permissible under any law for the time being in force.

Representation of parties

(i) A workman shall be entitled to be represented in any investigation or
enquiry under this clause by :-

(@)  An officer of a registered trade union of which he is a member.

(b)  An officer of a federation of trade union to which the trade
union referred to in previous sub-clause is affiliated.

(c) Where the worker is not a member of any registered trade
union, by an officer of a registered Trade union connected with
or by any other workmen employed in the industry in which the
workers is employed.

(i) The contractor or sub-contractor shall be entitled to be represented in

any investigation or enquiry under this clause by an officer of an
Association of Employers of which he is a member.
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36.1.19

36.1.20

36.1.21

36.2

36.2.1

(i)  No party shall be represented by a legal practitioner in any
Investigation or enquiry under this clause, unless all parties agree.

Safety Provision

The contractor shall comply with all the precautions as required for the
safety of the workman by |.L.O convention (NO.62) as far as they are
applicable to the contract. The contractor shall provide all necessary safety
applications, gears like goggles, helmets and masks etc. to the workmen
and the staff.

The Contractor shall be responsible for observance by his Sub-Contractors
of the foregoing provisions.

Footwear

The Contractor shall at his own expense provide footwear for all labour
engaged on concrete mixing work and all other type of work involving the
use of tar, cement, etc. to the satisfaction of the Engineer or his
Representative, and on his failure to do so the Employer shall be entitled to
provide the same and recover the cost from the Contractor.

The contractor shall deliver to the Engineer’s representative at his office on
the site a return in detail in such form and at such interval as the
Employer/Engineer may prescribe showing the supervisory staff and the
number of the several classes of labour from time to time employed on the
site.

Variation in price

No Variation shall be payable in price on account of labour, material
(General), POL and / or any other account. Also no variation/escalation
shall be payable on account of time over run if any in completion.

Subsequent Legislation

If, after the date seven days prior to the latest date for submission of Bids for
the Works, there occurs changes to any National or State Statute,
Ordinance, Decree or other law or any regulation or bye-law of any local or
other duly constituted authority or the introduction of any such statute
ordinance, etc. which causes additional or reduced cost, the same shall be
certified by the Engineer and shall be paid by or credited to the Employer
and the Contract Price adjusted accordingly. Notwithstanding the foregoing
such additional or reduced cost shall not be separately paid or credited if the
same shall already have been taken into account in the indexing of any
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37.0

38.0

39.0

39.1

39.2

inputs to the price adjustments formula in accordance with the provisions of
Sub-Clauses (1), (2), (3), (4) and (5) of this Clause.

The following items are not to be included in the price adjustment
calculations:

a. Liquidated Damages.

b. Retention money withheld and released.

C. Advance payments in the form of loan and their repayments.

d. Value of any additional or varied work valued at current price.

e. Payment to nominated subcontractors included as "Provisional sums"

or "Prime cost" items in the Contract Price.
Taxation

The Contractor shall pay all taxes, duties, levies, work contract tax etc. of
the Government provisions of the Income tax Act or as per the advice of the
Income Tax Authority. Deduction of Income tax/ Works Contract tax/ other
taxes shall be made from each certificate of payment as per the relevant
provisions of the Income tax Act or as per the advice of the Income tax
Authority/ other Competent Authority.

Co-ordination Meeting

The Contractor shall be required to attend co-ordination meetings with the
Engineer, the Consultant and the other Contractors during the period of
Contract as instructed by the Engineer. All costs incidental to such
interaction shall be to the Contractor's account and no claim will be
entertained by the Employer/Engineer on this account.

Special Applications

Site Information

The proposed Site for the Execution is located in the outskirts of
Shillong, about 7 Kms. from main city.

Special Instruction
Within one month of start of work, the Contractor shall provide and maintain

at his own cost two nos. branded computers (HP/WIPRO/HCL) of latest
model / version along with UPS (APC/HP) with 3 hrs. battery back up,
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39.2.1

39.2.2

required softwares and peripherals, HP LaserJet printer 1000 series, PS2
mouse with Win ME/XP preloaded and also 2 nos. computer table with
chairs.

Within one month of start of work, the Contractor shall provide HSCC office
furniture Godrej make office tables (4 Nos.) & chairs (4 nos. revolving + 9
nos. visitor's chairs) for HSCC staffs, Steel Almirah (3nos.), Filing cabinets
(2nos.) as directed by Engineer. The cost of maintenance will be borne by
the contractor till defect liability period.

The above said furniture shall be the property of the Contractor and is to be
removed after completion of all obligations of the Contractor under the
Contract including the defect liability period.

Within a month of start of work, the Contractor shall provide HSCC with
telephone (Landline or Mobile) facility at Site office including STD facility &
pay at his cost all monthly bills limited to Rs. 3000.00 (Rs. Three thousand
only) per month as approved by the Engineer

The entire works will be liable to be inspected by Chief Technical Examiner
i.e. CTE /CVC and ISO auditors. The Contractor will provide all necessary
help required for in this connection. The Contractor will have to comply with
the procedures/observations/suggestions of the CTE/ISO in respect of
quality, specifications, workmanship in his scope of work, if any. No extra
payment will be made on this account. However, any recovery arising out of
the CTE's/ISO’s observation will be borne by the Contractor.

All the statutory expenditures incurred towards payment to the local body for
getting electrical power/load, sewer line and water supply connection for
Employer will be reimbursed on the production of proof of payment. The
contractor will be promptly extended all assistance in this connection.

Contractor's Working Area

Suitable working area will be provided by the Engineer to the Contractor.
The Contractor may have to carry out some cutting / filling work for making
his working area. The cost of all such Works shall be deemed to have been
included in the rates and prices quoted for the Works and no extra payment
shall be made on this account.

Contractor's Temporary Structures
The Contractor may, at his own expense and subject to the approval of the
Engineer and statutory authorities, construct offices, stores, Workshop in the

area allocated to him and remove the same as per the orders of the
Engineer on completion of Works. The Contractor shall furnish such details
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39.2.3

39.2.4

39.2.5

39.2.6

of his Temporary Works as may be called for by the Engineer and the
Contractor shall satisfy the Engineer as to their safety and efficiency.
Engineer may direct those Temporary work which he considers unsafe or
inefficient be removed and replaced in a satisfactory manner. The
Contractor shall immediately follow Engineer's directions/instructions.

The Contractor shall make his own arrangement at his own expense for
labour camp / accommodation of his labour and staff and their conveyance
to Site as no workers/staff shall unless with the specific approval of the
Engineer be allowed to stay within the Site. Gate passes shall be issued by
the Engineer to authorise the Contractor's staff and workers to enter the
Site.

Procurement of Various Materials

The Employer will not supply any construction materials required for the
Works under this Contract. The Contractor must, therefore, make his own
arrangements for timely procurement of various materials including steel
and cement.

Water Supply & Power Supply

The Contractor shall make his own arrangement for water supply at Site for
drinking as well as construction purposes at his own cost. The Contractor
shall also make his own arrangements for power supply at Site for
construction purposes and general use at his own cost.

Non-availability of power supply and/or water from whatever source shall not
entail any additional claims or extension of Contract period in this account.

Telecommunications

The Contractor shall apply to the P&T authorities for the necessary
telephone and communication lines at his cost.

Temporary Fencing

The Contractor shall at his own expense, erect and maintain in good
condition temporary fences and gates along the boundary of the areas
assigned to him for the purpose of execution of the Works.

The Contractor shall, except when authorised by the Engineer, confine his
men, materials and plant within the Site of which he is given possession.
The Contractor shall not use any part of the Site for purposes not connected
with the works unless prior written consent of the Engineer has been
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39.2.7

39.2.8

39.2.9

39.2.10

obtained. Access shall be made to such areas only by way of approved
gateways.

Mix Design of Concrete

The contractor shall carry out the mix design of concrete from a reputed
institution/laboratories as approved by Engineer at his own expenses. Prior
approval of engineer is to be taken before the samples (Cement, Coarse &
fine aggregates) sent to the Institution for Mix design. The decision of
engineer shall be final and binding for above.

Testing of Materials

All materials used in the works shall be subject to inspection and test. The
Contractor shall carry out sampling of such materials and making of
concrete test cubes as per the appropriate Indian Standards and as directed
by the Engineer. The contractor shall deliver the samples of materials and
concrete test cubes to the Engineer in a manner as directed by the Engineer
who will inspect the same and then order for testing of materials and
concrete cubes..

The Contractor shall arrange for testing of materials normally in site testing
lab but samples may be sent to outside testing laboratories e.g. Guwahati /
Kolkata / Delhi, if necessary. The delivery of the samples shall be
undertaken by the Contractor. The cost and charges for sampling of
materials and concrete cubes and delivering the same to the office of the
Engineer and/or other places including all incidentals in connection with the
same as directed by the Engineer and the testing charges thereof shall be
borne by the Contractor and shall be deemed to be included in the rates and
prices quoted in the Bill of Quantities. The results of the tests carried out
shall be binding on the Contractor who shall comply with any rectification
measures that the Engineer may deem fit and order to be executed by the
Contractor as a result of testing.

Approval of Samples prior to use

The Contractor shall submit the samples of all materials, he proposes to use
in the works for prior approval of the Engineer. A sample room shall be
maintained at site in which all approved samples shall be kept for
comparison with materials being used at Site. Any materials not conforming
to the approved samples shall be rejected.

Bar Bending Schedule

Contractor shall prepare bar bending schedules for prior approval of the
Engineer.. However, the approval does not relieve the Contractor from his
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39.3

39.4

39.5

39.6

liability for bending, placing and binding reinforcements as per the approved
drawings.

Drawings to be supplied by Engineer

The Engineer shall supply to the Contractor from time to time during the
progress of the works such further drawings as will be necessary in his
opinion for the proper and adequate execution and maintenance of the
works in accordance with the design and or any modification thereof as
decided by the Engineer and the Contractor shall carry out the work in
accordance with the said drawings. Any further drawing/detailing required
shall be made by the Contractor at his own expense.

"AS MADE" Drawings

The Contractor shall supply two complete sets of "As Made" Drawings on
polyester tracing film 75 micron thick and also on computer floppy / CD and
three prints showing details of all the Works as executed. The drawings and
prints shall be delivered to the Engineer within one month of completion of
the various Sections of the work or at such other times as directed by the
Engineer. The drawings shall be fully dimensioned with the Engineer's
standard title block or as approved by the Engineer. The cost of making the
"As Made" drawings shall be deemed to be included in the rates quoted in
the Bill of Quantities.

Progress Photograph

The Contractor shall supply to the Engineer a negative/CD and three prints
of colour progress photographs of such portions of the work in progress or
completed works as directed by the Engineer. The negative/CD and the
photographs shall become the property of the Employer. The photographs
shall be of approximate size 169 mm x 115 mm each. The photographs shall
be mounted in albums and shall be suitably inscribed and captioned. The
albums in a chronological order shall be handed over to the Engineer. No
prints or the negatives may be supplied to any persons without the authority
of the Engineer.

Programme of Work and Progress Reports

The Contractor shall submit to the Engineer within four weeks of the Award
of the Contract, six copies of detailed Schedule showing in an approved
form the estimated dates of commencement and completion of different
parts of the Works including the expected dates for completion of the
various Sections of the Works. The detailed Schedule shall be such as it can
be updated quarterly or as directed by the Engineer. Six copies of the
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39.7

39.8

39.8.1

39.8.2

revised Schedule shall be supplied to the Engineer as and when it is
revised.

The Contractor shall submit to the Engineer before the second day of every
week, a progress report for the preceding week showing the upto date
progress and progress during the preceding week on all items of each
section of the Works in relation to and in consideration of the detailed
Schedule.

Metric Units
Metric units have been used in the specifications and on all the drawings.

If any materials described in the Contract or ordered by the Engineer are
described by dimensions in the metric units and the Contractor can not in
accordance with the Contract, procure such materials in the measure
specified in sufficient time to avoid delay in the performance of his other
obligations under the Contract, but can obtain such materials in other
measure to dimensions approximating to those described in the Contract or
ordered by the Engineer, then the Contractor shall henceforth give notice to
the Engineer of these facts stating the dimensions to which such materials
are procurable in the other measure. As soon as practicable after the
receipts of any such notice the Engineer shall give an order to the
Contractor which shall either:

(a) Direct the Contractor to supply such materials to the dimensions
stated in his said notice to be procurable instead of the dimensions
described in the Contract or originally ordered by the Engineer, or

(b) Direct the Contractor to make some other variation whereby the need
to supply such materials to the dimensions described in the Contract
or originally ordered by the Engineer will be avoided.

Field Materials Testing Laboratory

The Contractor shall provide a laboratory at his own cost for the testing of
bricks, concrete cubes, construction materials, soil and any other materials
in accordance with the Indian Standards and CPWD norms etc. as per the
directions of the Engineer.

The laboratory will be administered and staffed by the Engineer but the

Contractor shall provide the following personnel at his own cost for
attendance at the laboratory throughout the Contract:
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39.8.3

39.8.4

39.8.5

39.8.6

i)

Two suitable qualified assistants capable of carrying out routine work
necessary for the efficient running of the laboratory. These two
assistants shall be experienced in concrete testing.

Two attendants to provide incidental labour as necessary in
connection with the testing of materials, cleaning instruments etc.

The laboratory shall be equipped by the Contractor at his own cost with all
necessary apparatus to carry out the above mentioned tests in accordance
with relevant Indian Standards or equivalent approved Standards.

i)

i)

Cement testing:

Tests for fineness, Strength, setting time and soundness in
accordance with 1S:4031.

Concrete Testing:

Test for workability, proportions, density and strength in accordance
with IS:516 and 1199. In particular the cube testing machine shall be
capable of exerting a slowly applied force up to 200 tonnes and the
plates shall be suitable for crushing both 150mm and 200 mm cubes.
A Vibrating table of suitable design shall be provided for compaction
of cubes.

Aggregate Testing:

In accordance with IS: 2386 (part | to VIII) for the following tests on
both fine and coarse aggregates:

a. Sieve analysis

b. Determination of bulk density and voids on fine aggregates only:

c. Determination of moisture content, specific gravity and absorption
on coarse aggregates only:

d. Determination of specific gravity and absorption

The contractor shall after getting approval from the Engineer print at his own
cost all forms, tables, formats etc. required for recoding test results etc.

The laboratory shall be connected to the main water and electricity services.
It shall also be supplied with portable gas equipment.

On completion of the Maintenance period, the laboratory is to be dismantled
and removed from Site. The dismantled materials and equipment shall be
the property of the Contractor.
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40.0

41.0

42.0

43.0

Rates/Prices

The quoted rates/prices for the items shall be complete in all respect
including all labour, material, plant and machinery, tools and tackles, all
taxes, duties, levies, octroi, statutory levies applicable from time to time etc.
The Contractor should quote his rates/prices accordingly for the complete
items in all respects.

Compliance of Statutory Obligations

The Contractor shall comply all the statutory obligations and obtain all
required clearances to implement the project without any financial
repercussions to HSCC/Client and ensure all follow up actions with the local
authorities in this respect for smooth completion of the project.

Unpriced Bids

The unpriced copies of the purchase orders of major items/equipments and
of subcontracts placed by the Contractor shall be furnished to the Engineer.

Jurisdiction of Court -  Shillong, Meghalaya.
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(A)
1.0

1.1

1.2

2.0

2.1

2.2

ADDITIONAL SPECIFIC CONDITION OF CONTRACT
AND

SPECIFICATIONS
RELATING TO CIVIL, PLUMBING WORKS & ELECTRICAL WORKS

General

The following Additional Specific Conditions and specification shall be read
in conjunction with General Conditions of Contract and Specific Conditions
of Contract. If there are any provisions in these Additional Specific
Conditions which are at variance with the provisions in the above mentioned
documents, the provisions in these Additional Specific Conditions shall take
precedence.

These additional specific conditions and specification shall be considered as
an extension and not as a limitation of obligation of the preference.

* The CPWD General Specifications for Electrical works: Part V - Down
Comer System for fire fighting-1985. Termination used in the bid shall
also be accordance with CPWD General Specifications.

For items not covered in CPWD Specification, the work shall be done
as per the latest relevant BIS Code of practice.

For item not covered by any of the above the installation shall be
done as directed by the Engineer and as per sound engineering
practices.

Scope of Contract

The scope of work covers the supply, erection, testing and commissioning of
the Civil, Plumbing & Electrical Systems which includes testing and
commissioning of components and accessories of:-

* Civil works, plumbing works.
* Electrical works.

The work shall be carried out in conformity with the plumbing drawings and
the requirement of architectural, electrical, structural, and other specialised
service drawings.
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2.3

2.4

3.0

3.1

3.2

4.0

4.1

4.2

4.3

4.4

The Contractor shall make provision of hangers, sleeves, structural
openings and other requirements well in advance to hold up progress of the
construction schedule.

The said Contract comprises of furnishing of all materials, equipment, labour
& transportation etc. necessary to render the installation fully operational as
per the intent of specification and drawings, including any necessary
adjustment or corrections. The installation shall be all in conformity with local
laws covering such installation.

Contract Drawings

The drawings issued with the Bid are diagrammatic only and indicate the
extent and general arrangement of the installation. Drawings shall not be
scaled.

The Contractor shall follow the Bid drawings for preparation of his Shop
drawings and for subsequent installation work. He shall check the drawings
of other services to verify spaces in which his work will be installed. The
Contractor shall examine all Architectural, Structural, Plumbing and other
services drawings before starting the work and report to the Engineer any
discrepancies and obtain clarification. Any changes found essential to
coordinate installation of this work with other services, shall be made with
prior approval of the Engineer.

Shop Drawings

With in four weeks after Award of the Contract, the Contractor shall furnish
for approval of the Engineer, three sets of detailed Shop drawings of all
equipment and materials including plant room, sprinkler layouts required to
complete the work as per specifications. These drawings shall contain
details of construction, size, arrangement, operating clearances,
performance characteristics, and capacity of all items of equipment, as also
the details of all related items of work of other trades.

All drawings necessary for assembly, erection, maintenance, repair and
operation of the equipment shall be furnished and different parts shall be
suitably numbered for identification and ordering of spare parts.

When the Engineer makes any amendments in the above drawings, the
Contractor shall supply fresh sets of drawings with the amendments duly
incorporated, along with the drawings on which corrections were indicated.

No material or equipment may be delivered or installed at the job Site until

the Contractor has in his possession, the approved Shop drawings for that
particular material or equipment.
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After approval of the drawings by the Engineer, the Contractor shall further
furnish six sets of Shop drawings for the exclusive use of and retention by
the Engineer.

Approval of drawings by the Engineer shall not relieve the Contractor of any
part of his obligation to meet all the requirements of the Contract or of the
correctness of his drawings. The Engineer's approval of specific item shall
not mean the approval of the assembly of which it is a component. The
Contractor shall be responsible for and is to bear the cost for all alternations
of the works due to discrepancies or omission in the drawings or other
particulars supplied by him, whether such drawings have been approved by
the Engineer or not.

Where the work of the Contractor has to be installed in close proximity to, or
will interfere with the work of other trades, the Contractor shall assist in
working out the space conditions to make a satisfactory adjustment. If so
directed by the Engineer, the Contractor shall prepare composite working
drawings and sections to a suitable scale not less than 1:50, clearly showing
how his work is to be installed in relation to the work of other trades. If the
Contractor installs his work before coordinating with other trades, or so as to
cause any interference with the work of other trades, he shall make all the
necessary changes without extra cost.

Samples and Catalogues

Prior to ordering any equipment/ material/ system, the Contractor shall
submit to the Engineer, the catalogues, along with samples from approved
list of manufacturers. No material shall be procured prior to the approval by
the Engineer.

Approval of Materials

All materials used on the Works shall be new and of the best quality
available, conforming to the relevant specifications and as per good
Engineering practice. Prior approval shall be obtained in writing from the
Engineer for all materials proposed and when necessary, approved sample
duly identified and labelled shall be deposited with the Engineer and shall be
kept at Site. List of approved make indicates make / manufacturer generally
acceptable but final choice of make / manufacturer of material & models
shall be with the Engineer.

Material and Equipment

All material and equipment shall conform to the relevant Indian Standards.

SCC - Page No. # 39



6.2

6.3

6.4

7.0

7.1

7.2

7.2.1

7.2.2

7.2.3

7.2.4

Where interfacing occurs, equipment shall be mutually compatible in all
respects.

Where an item of equipment, other than as specified or detailed on the
drawings, is approved by Engineer, requires any re-design of the structure,
partitions, foundation, piping, writing or any other part of the mechanical,
electrical or architectural layout, all such re-design, and all new drawings
and detailing required therefore, shall be prepared by the Contractor at his
own expense and approval obtained by the Engineer.

All similar equipment, materials, removable parts of similar equipment etc.
shall be inter-changeable with one another.

Conformity with Statutory Acts, Rules and Standards

The installation shall be in conformity with the Bye-laws Regulations and
Standards of the local authorities applicable to the installations. But if the
specifications and drawings call for a higher standard of materials and/or
workmanship than those required by any of the above regulations and
standards, then the specifications and drawings shall take precedence over
the said Regulations and Standards.

However, if the drawings or specifications required something, which
violates the Byelaws and Regulations, then the Bye-laws and Regulations
shall govern the requirement of this installation.

Indian Electricity Act and Rules : all electrical works on connection with
installation of the system shall be carried out in accordance with the
provision of the Indian Electricity Act, 1910 and the Indian Electricity Rules
1956, both amended upto date.

CPWD specifications : The Electrical installation work shall conform to
CPWD General Specifications for Electrical Works Part | (Internal) 1994 and
Part Il (External) 1995, both amended upto date.

Indian Standards : The System / components shall conform to relevant
Indian Standards wherever they exist and to the National Building Code -
2000.

Nothing in these specifications shall be construed to relieve the Contractor
of his responsibility for the design, manufacture and installation of the
equipment with all its accessories in accordance with applicable Statutory
Regulations and safety codes in force.
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Technical Data
Deleted
Manufacturer's Instructions

Where manufacturers have furnished specific instructions relating to the
materials and equipment used, covering points not specifically mentioned in
these documents, manufacture's instructions shall be followed.

Training and Operating Instructions

If required by the Engineer, the Contractor shall at no extra cost train
members of the maintenance staff either at his or the subcontractor's
workshop or at such other place or places as may be considered suitable by
the Engineer.

Upon completion of all work and all tests, the Contractor shall furnish the
necessary skilled labour and helpers for operating the entire installation for a
period of fifteen (15) working days. During this period, the Contractor shall
instruct and train the Engineer's representative in the operation, adjustments
and maintenance of all equipment installed.

The Contractor shall submit to the Engineer a draft copy of comprehensive
operating instructions and maintenance schedule for all systems and
equipment including in this Contract. This shall be supplemented, not
substituted, by manufacturer's operating and maintenance manuals. Upon
approval of the draft, the Contractor shall submit to the Engineer four (4)
complete bound sets of operating and maintenance schedules along with
manufacturers printed literature.

Inspection and Testing

The Engineer reserves the right to request inspection and testing at
manufacturer's Works at all reasonable times during manufacture of items
for this Contract.

The Engineer or his authorised representative shall have full power to
inspect the materials and workmanship at the Contractor's Works or at any
place from which the materials or equipment is obtained. Acceptance by the
Engineer of any material or equipment shall in no way relieve the Contractor
of his responsibility for meeting the requirements of the specifications.

Routine and typical tests for the various items of equipment shall be
performed at the Contractor's Works and test certificates furnished. If
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required by the Engineer, the Contractor shall permit the authorised
representative of the Engineer to be present during any of the tests.

After installation has been virtually completed, the Contractor shall carry out
under the direction and in the presence of the representative of the Engineer
such tests and inspections as have been specified, or as the representative
shall consider necessary to determine whether or not the full intent of the
requirements of the drawings and specifications have been fulfilled. In case
the work does not meet the full intent of the drawings and specifications and
further tests are considered necessary, the Contractor shall carry them out
and bear the expenses thereof.

The Contractor shall provide all necessary instruments such as Theodolite,
Dumpy level, steel tapes, weighing machine, plumb bobs, spirit levels,
hammers, micrometers, thermometers, hydraulic testing machine, smoke
test machine and labour for testing. The Contractor shall make adequate
records of the test procedures and readings, shall repeat any tests
requested by the Engineer and shall provide test certificates signed by a
properly authorised person. Such test certificates shall cover all Works. All
such equipments shall be tested for calibration at any approved laboratory.

If test fail to demonstrate the satisfactory nature of the installation or any
part thereof, then no claims for the extra cost of modifications, replacement
or retesting will be considered. The decision of the Engineer shall be
regarded as final as to what constitutes a satisfactory test.

The above general requirements as to testing shall be read in conjunction
with any particular requirements specified elsewhere.

Test Certificates

The contractor shall submit test certificates for all the materials / systems.
These shall be issued by a government recognized inspection office
certifying that all Equipment, Materials, Construction and function are in
agreement with the requirements of these specification and accepted
standards.

Performance Guarantee

It is clearly understood that the specifications, drawings, schedule of
quantities for fire Fighting system are for bidder’s guidance only. The bidder
shall carry out necessary calculations and provide alternative equipment
required to achieve the specified level of fire fighting required for human
safety. Complete sets of Architectural Drawings are available at site in the
Engineer’s office and reference may be made to these drawings as required
for calculations or for other details. The contractor shall also guarantee that
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performance of various equipments, individually, shall not be less than, the
quoted ratings.

Quiet Operation and Vibration

All equipment shall operate under all conditions of load without any sound or
vibration, which is objectionable in the opinion of the Engineer. In case of
rotating machinery, sound or vibration noticeable outside the room in which
it is installed or annoyingly noticeable inside its own room, shall be
considered objectionable. Such conditions shall be corrected by the
Contractor at his own expense.

Accessibility

The Contractor shall locate all equipment, which must be serviced, operated
or maintained in fully accessible positions. The exact location and size of
access panels, required for each valve or other devices requiring
attendance, shall be finalised and communicated well in time, to be provided
in the normal course of work, failing this, the Contractor shall make all the
necessary repairs and changes at his own expense.

Electrical Installation

The electrical installation shall be in total conformity with the control wiring
drawings prepared by the Contractor and approved by the Engineer & shall
be connected and tested in the presence of an authorised representative of
the Contractor and of the Engineer.

It is to be clearly understood that the final responsibility for the sufficiency,
adequacy and conformity to the Contract requirements of the electrical
installation work lies solely with the Contractor.

Completion Certificate

On completion of the installation, a certificate shall be furnished to the
Engineer, by the Contractor, countersigned by the licensed supervisor under
whose direct supervision the installation was carried out. This Certificate
shall be in the prescribed form as required by the local authority. On the
basis of this certificate, the Contractor shall arrange for inspection of
installation by the concerned local authorities.

The Contractor shall be responsible at his own cost for getting the
installation duly approved by the Authorities concerned.
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Completion Drawings

At the completion of the work in all respects, the Contractor shall at his own
cost submit to the Engineer 4 (four) sets of layout drawings drawn at the
approved scale indicating the installation. These drawings shall clearly
indicate the complete plant layouts, and piping layouts, location wiring, exact
location of all the concealed piping, valves, controls, wiring and other
services. The Contractor shall also submit 4(four) sets of consolidated
control diagrams, technical literature on all automatic controls and complete
technical literature on all equipment and materials. The Contractor shall
frame under glass, in the plant room all consolidated control diagrams and
all piping diagrams.

Rates

Quoted rate includes any materials, equipment, appliances and incidental
work not specifically as being furnishing or installed, but which are
necessary and customary to make a complete installation.

The Contractor shall check at all stages and supervise at the point of
connection the associated civil, electrical and plumbing works like
underground and overhead tanks, power supply and installation of makeup
water connection, drain connection in the fire fighting tanks and vicinity of
plant room etc. In case of any discrepancy, all rectifications etc. required as
a failure to do so shall be carried out by the Contractor at his own expenses.

Check List

The Contractor shall provide to the Engineer 4(four) copies of a
comprehensive maintenance checklist and shall paste a copy of it in the
Plant Room. The checklist shall be a list of each piece of equipment in this
Contract, and shall provide a space for each of the next fifty-two weeks to
record the maintenance provided to and status of various equipment. Each
month at the time of inspection, the Contractor shall certify on this check list
that he has examined each piece of equipment and that, in his opinion, it is
operating as intended by the manufacturer, and that all necessary intention
has been performed.

Repairs
All equipment that requires repairing shall be immediately serviced and

repaired. During the maintenance period, all parts and labours shall be
furnished at no extra cost to the Engineer.
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Control System

During the maintenance period, once each month the Contractor shall check
all controls in various areas to ensure that these are functioning as
designed. This shall apply to all pressure switches and pressure gauges,
contactor relays, controllers switches, high and low pressure cutouts etc.

Reference Points

Contractor shall provide permanent bench marks, flag tops and other
reference points for the proper execution of work and these shall be
preserved till the end of Works.

All such reference points shall be in relation to the levels and locations,
given in the Architectural and plumbing drawings.

License and Permits
Contractor shall hold a valid plumbing, electrical, HVAC license issued by

the Municipal Authority or other competent authority under whose
jurisdiction the work falls.

Contractor shall keep constant liaison with the competent Municipal or other
authority and obtain approvals for all drainage and water supply works
carried out by him.

Contractor shall obtain from the competent Municipal Authority completion
certificates with respect to his work as required for occupation of the
building.

All inspection fees or submission fees paid by the Contractor shall be
reimbursed by the owner on production of valid official receipts.

Cutting and Making Good

No structural member shall be chased or cut without the written permission
of the Engineer.

SCC - Page No. # 45



B)
1.0

1.1

2.0

2.1

3.0

3.1

4.0

5.0

5.1

RELATING TO ELECTRICAL INSTALLATIONS

General

The following Additional Specific Conditions and specification shall be read
in conjunction with General Conditions of Contract and Specific Conditions
of Contract. If there are any provisions in these Additional Specific
Conditions and specifications, which are at variance with the provisions in
the above mentioned documents; the provisions in these Additional Specific
Conditions & specifications shall take precedence.

Regulations and Standards

The installations shall conform in all respects to Indian Standard Code of
Practice for Electrical Wiring Installation IS : 732-1989 and as per CPWD
General Specification for Electrical Works (Part I, Il & IV). It shall also be in
conformity with the current Indian Electricity Rules and regulations in so far
as these are applicable to the installations. Wherever these Additional
Specific Conditions and specifications calls for a higher standard of material
and/or workmanship than those required by any of the above regulations,
then this Additional Specific Conditions and specifications shall take
precedence over the said Regulation and Standards.

Rates

The rates bided shall be for complete items of work inclusive of all taxes all
charges for items contingent to the work, such as, packing, forwarding,
insurance, freight and delivery at Site for the materials to be supplied by the
Contractor, watch and ward of all materials for the Internal Electrical
Installation work at Site etc.

Completeness of Bid

All sundry fittings, assemblies, accessories, hardware items, foundation
bolts, termination lugs for electrical connections as required, and all other
sundry items which are useful and necessary for proper assembly and
efficient working of the various components of the work shall be deemed to
have been included in the Bid rates and prices, whether such items are
specifically mentioned in the Bid documents or not.

Works to be done by the Contractor
Unless and otherwise mentioned in the Bid documents, the following works

shall be done by the Contractor, and therefore their cost shall be deemed to
be included in their rates and prices:
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i. Foundations for equipments and components where required,
including foundation bolts

i. Cutting and making good all damages caused during installation and
restoring the same to their original finish

iii. Sealing of all floor openings provided by him for pipes and cables,
from fire safety point of view, after laying of the same

iv. Painting at site of all exposed metal surfaces of the installation other
than pre-painted items like fittings, fans, switchgear/distribution gear
items, cubicle switch board etc. and erection, shall however be
rectified to the satisfaction of the Engineer

V. Testing and commissioning of complete installation.
Tools for Handling and Erection

All tools and tackles required for handling of equipments and materials at
Site of work as well as for their assembly and erection and also necessary
test instruments shall be the responsibility of the Contractor.

Terminology & Scope

Terminology & scope for this project shall be as per CPWD General
Specification for Electrical Works (Part | - Internal) - 1994 & External Works -
Part Il - 1995.

Measurement

As per CPWD General specifications Part — | (Internal) & Part - 1l (External)
unless otherwise specified in the technical specifications / BOQ.

Drawings

The drawings indicate the extent and general arrangements of the fixtures,
controlling switches, wiring system etc. and are essentially diagrammatic.
The drawings indicate the points of termination of conduit runs and broadly
suggest the routes to be followed. The work shall be executed as indicated
in the approved drawings, however any minor changes found essential to
co-ordinate the installation of this work with the other trades shall be made
without any additional cost to the owner. The drawings are for guidance of
the contractor and exact locations, distance and levels shall be governed by
the building. The Contractor shall examine all architectural, structural,
plumbing and sanitary & electrical drawings before starting the work and
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report to the Engineer any discrepancies, which in his opinion appear on
them and get it clarified. Contractor shall not be entitled to any extras for
omissions or defects in electrical drawings or when they conflict with other
services work.

Conduit/Trunking Layout

Prior to the laying of the conduits and trunking, the Contractor shall
examine/study consultants’ drawings and report to Engineer in case he
desires to make any changes from Consultant’s proposed conduit layout
plan and shall get the same approved from Engineer.

Shop Drawings

The Contractor shall prepare and submit to the Engineer for his approval
detail shop drawings of Main & Sub Distribution Boards, Distribution Boards,
special pull boxes, light & fan switch boards, telephone distribution boards,
FDA system and lightning protection system and other equipment to be
procured/fabrication by the Contractor within 15 days of signing of the above
items required to complete the electrical installation in all respect.

Manufacturer's Instruction

Where manufacturers' have furnished specific instructions, relating to the
materials used in this job, covering points not specifically mentioned in these
documents, these instructions shall be followed in all cases.

Materials & Equipment

All materials and equipment shall be ISI marked and shall be of the
approved make and design. Unless otherwise called for, only the best
quality of materials and equipment shall be used. The Contractor shall be
responsible for the safe custody of all materials and shall insure as against
theft, damage by fire, earthquake etc. A list of items of materials and
equipment, together with a sample of each shall be submitted to the
Engineer within 15 days of the award of the Contract.

Scale

Drawings shall be prepared to the scale as required for proper explanation
and shall indicate the size and location of all equipments and accessories
herein. The Contractor shall obtain all dimensions preferably at the building
(Site of work) and check those plans for interference with the building
structure and other equipment.
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Brochures and Data

The Contractor shall submit four copies of all brochures / manufacturer's
description data and similar literature.

Approval of Shop Drawings

The Engineer's approval of shop drawings, schedule, brochures etc. shall be
an approval of general details and arrangements only and shall not relieve
the Contractor from responsibility for deviation from drawings or
specifications unless he has in writing called Engineer to such deviations at
the time of submission nor shall it relieve the Contractor from responsibility
for errors or omissions of any kind in the shop drawings when approved.

Samples and Catalogues

For HSCC approval, contractor shall submit the samples & catalogue of the
material, which are used at site as per the approved makes.

Approval of Materials

All materials used on the Works shall be new and of the best quality
available, conforming to the relevant specifications and as per good
Engineering practice. Prior approval shall be obtained in writing from the
Engineer for all materials proposed and when necessary, approved sample
duly identified and labelled shall be deposited with the Engineer and shall be
kept at Site. List of approved make indicates make/ manufacturer generally
acceptable but final choice of make/ manufacturer of material & model shall
be with the Engineer.

Inspection, Testing and Inspection Certificate

HSCC and authorised representative of HSCC shall have at all reasonable
times access to the Contractor's premises or Works and shall have the
power at all reasonable time to inspect and examine the materials and
workmanship during its manufacture or erection or if the part of works is
being manufactured or assembled at other premises or works.

The Contractor shall arrange all the materials and labour required for
inspection of equipment or for any testing to be carried out at his/
manufacturer's works or at Site. Notice for such inspection / presence for
testing shall be given to the Engineer by the Contractor at least fifteen (15)
days in advance together with the routine test certificates of the equipments/
materials given by the manufacturer.
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Not withstanding approval of tests or equipment by the Engineer, the
Contractor shall be required to perform site tests and prove the correctness
of ratings and performance of equipment / machinery and materials supplied
and installed by the Contractor as per the Contract specifications and
conditions. Engineer shall have full power to order the material or work to be
tested by an independent agency at the electrical Contractor's expense in
order to prove soundness & adequacy.

Schedule & Manner of Operation

Time being the essence of this Contract, Contractor shall be expected to
furnish all labour & material in sufficient quantities at appropriate time,
expedite and schedule the work to meet the Engineer's requirement and so
manage the operations that the work shall be completed in time as stated
else where. In case of shut down of power supply required, Contractor shall
coordinate with Engineer and shall carry out essential works during the shut
down period allowed by the Engineer. In case Engineer allows for such
period during night or early morning hours, Contractor shall make all
provisions to avail such account. Contractor shall not be entitled for any
extra claims on such account. Contractor shall programme his work in such
a way that items of work requiring presence of Engineer are carried out
between 10 A.M. & 5 P.M. on working days.

Performance Guarantee

All equipment shall be guaranteed for 12 (Twelve) months from the date of
handing over of installation to the Engineer against unsatisfactory
performance and/or break down. The equipment or component or any other
part of installation so found defective within the guarantee period shall be
replaced / repaired by the Contractor free of cost to the satisfaction of the
Engineer.

Conformity with Statutory Acts, Rules and Standards

The installation shall be in conformity with the Bye-laws Regulations and
Standards of the local authorities applicable to the installations. But if the
specifications and drawings call for a higher standard of materials and/or
workmanship than those required by any of the above regulations and
standards, then the specifications and drawings shall take precedence over
the said Regulations and Standards.

However, if the drawings or specifications required something, which

violates the Byelaws and Regulations, then the Bye-laws and Regulations
shall govern the requirement of this installation.
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Indian Electricity Act and Rules : all electrical works in connection with
installation of the system shall be carried out in accordance with the
provision of the Indian Electricity Act, 1910 and the Indian Electricity Rules
1956, both amended upto date.

CPWD specifications : The Electrical installation work shall conform to
CPWD General Specifications for Electrical Works Part | (Internal) 1994 and
Part Il (External) 1995, both amended upto date.

lIndian Standards : The System / components shall conform to relevant
Indian Standards wherever they exist and to the National Building Code -
2000.

Nothing in these specifications shall be construed to relieve the Contractor
of his responsibility for the design, manufacture and installation of the
equipment with all its accessories in accordance with applicable Statutory
Regulations and safety codes in force.

Completion Drawings (As Built Drawings)

On completion of the work and before issue of certificate of virtual
completion, the Contractor shall submit to the Engineer completion plan
drawn to a scale in tracing cloth with ink indicating the following, along with
three blue print copies of the same:

a. Run and size of conduits, inspection boxes, junction boxes and pulls
boxes

b. Number of size of conductors in each conduit

C. Location and rating of sockets and switches controlling the light and

power outlets

d. Location and details of main & sub distribution boards, distribution
boards indicating the circuit number controlled by them

e. Type of fitting viz. fluorescent, pendants, brackets, bulkhead etc.,
fans and exhaust fans.

f. A complete wiring diagram as installed and schematic drawings
showing all connections for the complete electrical system.

g. Location of telephone outlets, junction boxes and sizes of various
conduits and number & sizes of wire drawn.

h. Layout of telephone cables.
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Location of all earthing stations, route and size of all earthing
conductors, manholes etc.

Layout and particulars of cables & sub mains.

Schematic drawing for telephone system.

Layout of conduits for computer outlet points.

Layout and details of fire detection & alarm system consisting of
manual call points, fire alarm hooters, smoke & heat detector, FDA
control panel including details of conduits and number of wires drawn.

Layout and details of lightning protection system.

Insulation tests and earth test results.

Confirmation of Quantities

All quantities indicated in BOQ are tentative which may vary as per site
conditions. Contractor has to verify quantities before procuring the material.
No payment shall be payable for quantity brought to site but not used.

Terms of Payment (Only for items of major electrical equipments)

For purposes of estimating the contract value of work executed for certificate
of payment under clause 33(d) of SCC, the following norms shall be
followed.

a.

80% of BOQ contract rate on receipt of equipment at site and after
inspection and passing.

10% of BOQ contract rate on erection and installation of equipment.

5% after successful completion of running tests and provisional taking
over.

5% after final performance-cum-seasonal test to be conducted in

summer or monsoon only after all defects pointed out during previous
tests have been removed.
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ANNEXURE - A

FORM OF AGREEMENT

AGREEMENT

This Agreement made the day of 20 between M/s
North Eastern Indira Gandhi Regional Institute of Health & Medical Sciences,
Shillong (hereinafter called "The Employer") represented by M/s who

enters into this Agreement of the one part and M/S ...
Contractor") of the other part.

Whereas the Employer is desirous that certain works should be executed by the
Contractor, viz ("the Works") and has accepted a Bid by the
Contractor for the execution and completion of the works and the remedying of any
defects therein.

Now this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as
part of this Agreement, viz :

(@)  The Letter of Award;
(b)  The said Bid;
(c) The General Conditions of Contract;
(d) Instructions to Tenderers and Specific Conditions of Contract;
(e)  The Specification;
(f) The Drawings;
()  The Priced Bill of Quantities;
(h)  Any other relevant documents referred to in this Agreement or in the
aforementioned documents
3. In consideration of the payments to be made by the HSCC (India) Ltd. acting as

Employer to the Contractor as hereinafter mentioned, the Contractor hereby
covenants with the Employer to execute and complete the Works and remedy any
defects therein in conformity with the provisions of the Contract in all respects.

4. The Employer hereby covenants to pay the Contractor through HSCC (India) Ltd.

in consideration of the execution and completion of the Works and the remedying
of defects therein the Contract Price or such other sum as may become payable
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under the provisions of the Contract at the times and in the manner prescribed by
the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed
the day and year first before written.

signed, Sealed, and Delivered by the Said

Binding Signature of HSCC (India) Ltd. for and on behalf of North Eastern Indira
Gandhi Regional Institute of Health & Medical Sciences, Shillong

Binding Signature of Contractor

In the presence of

Witness (1) :

Witness (2) :
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ANNEXURE - B

PROFORMA FOR PERFORMANCE BANK GUARANTEE
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To,

M/s HSCC (India) Ltd.,
Plot No. 6(A), Block E, Sector 1,
NOIDA — 201 301.

Dear Sir,

In consideration of the North Eastern Indira Gandhi Regional Institute of Health &
Medical Sciences, Shillong (hereinafter called ‘Employer’) which expression shall
include his successor and assignees represented by his Consultant, M/s. HSCC (India)
Ltd., Plot No. 6(A), Block — E, Sector - I, Noida, Uttar Pradesh — 201 301 (hereinafter
called HSCC) having awarded to M/S (hereinafter referred
to as the said Contractor or "Contractor' which expression shall wherever the subject or
context so permits include its successors and assignees) a Contract No
in terms inter alia, of the Letter
No. dated and the General Conditions of Contract and upon
the condition of the Contractor's furnishing Security for the performance of the
Contractor's obligations and discharge of the Contractor's liability under and in connection
with the said Contract upto a sum of Rs. (Rupees
only) amounting to percent of the total

Contract value.

1. We, (hereinafter called "The
Bank' which expression shall include its successors and assignees) hereby jointly
and severally undertake to guarantee the payment to the Employer in rupees
forthwith on demand in writing and without protest or demur or any and all moneys
payable by the Contractor to the Employer in respect of or in connection with the
said Contract inclusive of all the Employer's losses and damages and costs,
(inclusive between attorney and client) charges and expenses and other moneys
anywise payable in respect of the above as specified in any notice of demand
made by the Employer to the Bank with reference to this guarantee upto an
aggregate limit of Rs. (Rupees

only).

2. We, Bank Ltd. further agree that the Employer shall
be sole judge of and as to whether the said Contractor has committed any breach
or breaches of any of the terms and conditions of the said Contract and the extent
of loss, damage, cost, charges and expenses caused to or suffered by or that may
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be caused to or suffered by the Employer on account thereof and the decision of
the Employer that the said Contractor has committed such breach or breaches and
as to the amount or amounts of loss, damage, costs, charges and expenses
caused to or suffered by the Employer from time to time shall be final and binding
on us.

The Employer shall be at liberty without reference to the Bank and without affecting
the full liability of the Bank hereunder to take any other Security in respect of the
Contractor's obligations and liabilities hereunder or to vary the Contract or the work
to be done thereunder vis-a-vis the Contractor or to grant time or indulgence to the
Contractor or to reduce or to increase or otherwise vary the prices of the total
Contract value or to release or to forbear from enforcement of all or any of the
Security and/or any other Security(ies) now or hereafter held by The Employer and
no such dealing(s) reduction(s) increase(s) or other indulgence(s) or arrangements
with the Contractor or release or forbearance whatsoever shall absolve the bank of
the full liability to the Employer hereunder or prejudice the rights of the Employer
against the bank.

This guarantee shall not be determined or affected by the liquidation or winding up,
dissolution, or change of constitution or insolvency of the Contractor but shall in all
respects and for all purposes be binding and operative until payment of all monies
payable to the Employer in terms thereof.

The bank hereby waives all rights at any time inconsistent with the terms of this
guarantee and the obligations of the Bank in terms hereof shall not be anywise
affected or suspended by reason of any dispute or disputes having been raised by
the Contractor stopping or preventing or purporting to stop or prevent any payment
by the Bank to the Employer in terms hereof.

The amount stated in any notice of demand addressed by the Employer to the
Bank as liable to be paid to the Employer by the Contractor or as suffered or
incurred by the Employer on account of any losses or damages or costs, charges
and/or expenses shall be conclusive evidence of the amount so liable to be paid to
the Employer or suffered or incurred by the Employer as the case may be and shall
be payable by the Bank to The Employer in terms hereof.

This guarantee shall be a continuing guarantee and shall remain valid and
irrevocable for all claims of the Employer and liabilities of the Contractor arising
upto and until midnight of

This guarantee shall be in addition to any other guarantee or Security whatsoever
that the Employer may now or at any time anywise may have in relation to the
Contractor's obligations/or liabilities under and/or in connection with the said
Contract, and the Employer shall have full authority to have recourse to or enforce
this Security in preference to any other guarantee or Security which the Employer
may have or obtain and no forbearance on the part of the Employer in enforcing or
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10.

11.

12.

Dated

requiring enforcement of any other Security shall have the effect of releasing the
Bank from its full liability hereunder.

It shall not be necessary for the Employer to proceed against the said Contractor
before proceeding against the Bank and the Guarantee herein contained shall be
enforceable against the Bank notwithstanding that any Security which The
Employer may have obtained or obtain from the Contractor shall at the time when
proceedings are taken against the said bank hereunder be outstanding or
unrealised.

We, the said Bank undertake not to revoke this guarantee during its currency
except with the consent of the Employer in writing and agree that any change in the
constitution of the said Contractor or the said bank shall not discharge our liability
hereunder.

We, the said Bank further that we shall pay forthwith the
amount stated in the notice of demand notwithstanding any dispute/difference
pending between the parties before the arbitrator and/or that any dispute is being
referred to arbitration.

Notwithstanding anything contained herein above, our liability under this guarantee
shall be restricted to Rs. (Rupees
) and this guarantee shall remain in force till and

unless a claim is made on us within 3 months from that date, that is before

all the claims under this guarantee shall be forfeited and we shall
be relieved of and discharged from our liabilities there under.

day of 2007

For and on behalf of Bank.

Issued under seal
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ANNEXURE - C

PROFORMA FOR ADVANCE BANK GUARANTEE
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To

M/s

Dear Sir,

1.

In consideration of the North Eastern Indira Gandhi Regional Institute of Health
& Medical Sciences, Shillong (hereinafter called as The Employer) which
expression shall include his successors and assigns represented by his Consultant
M/s. HSCC (India) Ltd., Plot — 6 (A), Block — E, Sector — |, Noida, Uttar Pradesh —
201 301, (hereinafter called HSCC) having agreed under the terms & conditions of
Contract No. dated (hereinafter called the Contract
or the said Contract) to make at the request of ("the Contractor" or "the said
Contractor") the Contractor thereunder a lumpsum advance of Rs. for
utilising it for the purposes of the said Contract on its furnishing a guarantee
acceptable to

We, the Bank having its branch office
at (hereinafter referred to as the Bank or the said
Bank) a Company under the Companies Act 1956 and having our registered office
at do hereby guarantee the repayment and recovery
of the said advance together with interest thereon as provided according to the
terms and conditions of the said Contract. If the Contractor fails to utilise the said
advance for the purposes of the said Contract and/or the said advance together
with interest thereon as aforesaid is not fully recovered by The Employer, we
Bank hereby unconditionally and irrevocably
undertake to pay to the Employer on demand and without demur or protest to the
extent of the said sum of Rs. with interest any claim made by
the Employer on us against non-utilisation/misutilisation of the said advance and/or
by reason of The Employer not being able to recover in full the said sum of
Rs. with interest as aforesaid.

We, Bank further agree that the Employer shall be
the sole judge of and as to whether the Contractor has utilised or not utilised the
said advance or any part thereof for the purposes of the said Contract and/or as to
whether the advance or any part thereof with interest has been recovered or not
and the finding of the Employer in this regard shall be final and binding on us.
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We, the said Bank further agree that the Guarantee herein contained shall remain
in full force and effect during the period that would be taken for the performance of
the said Contract and till the said advance has been fully recovered and its claims
satisfied or discharged and till The Employer certifies that the said advance with
interest has been fully recovered from the Contractor.

The Employer shall have the fullest liberty without affecting in any way the liability
of the said Bank under this guarantee or Indemnity from time to time to vary any of
the terms and conditions of the said Contract or the advance or to extend time of
performance by the Contractor or to postpone for any time and from time to time
any of the powers exercisable by it against the said Contractor and either to
enforce or forbear from enforcing any of the terms and conditions governing the
said Contract or the advance or securities available to The Employer and the said
Bank shall not be released from its liability under these presents by any exercise by
The Employer of the liberty with reference to the matter aforesaid or by reason of
time being given to the said Contractor/or any other forbearance, act or omission
on the part of The Employer or any indulgence by The Employer to the said
Contractor or of any other matter or thing whatsoever which under the law relating
to sureties would but for this provision have the effect of so releasing the said Bank
from its said liability.

The Bank hereby waives all rights at any time inconsistent with the terms of this
Guarantee and the obligations of the Bank in terms hereof shall not be in any way
affected or suspended by reason of any dispute or disputes having been raised by
the Contractor (whether or not pending before any arbitrator, Tribunal or court) or
any denial or liability by the Contractor stopping or preventing or purporting to stop
or prevent any payment by the Bank to The Employer in terms thereof.

The amount stated in any notice of demand addressed by The Employer to the
Bank as liable to be paid to The Employer by the Contractor, shall be conclusive
evidence of the amount so liable to be paid to The Employer by the Bank.

This guarantee/undertaking shall be in addition to any other guarantee or Security
whatsoever that The Employer may now or any time may have in relation to the
Contractor's obligations or liabilities under and/or in connection with the said
Contract, and The Employer shall have full authority to have recourse to or enforce
this Security in preference to any other guarantee or Security which The Employer
may have or obtain and no forbearance on the part of The Employer in enforcing or
requiring enforcement of any other Security shall have the effect of releasing the
Bank from its full liability hereunder.

It shall not be necessary for The Employer to proceed against the said Contractor
before proceeding against the Bank and the guarantee herein contained shall be
enforceable against the Bank notwithstanding that any security which the Employer
may have obtained or obtain from the Contractor shall at the time when
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10.

11.

12.

13.

Dated

proceedings are taken against the said Bank hereunder be outstanding or
unrealised.

We, the said Bank undertake that we shall pay forthwith
the amount stated in the notice of demand notwithstanding any dispute/difference
pending between the parties before the arbitrator and/or that any dispute is being
referred to arbitration.

We, the said Bank undertake not to revoke this guarantee during its currency
except with the consent of The Employer in writing and agree that any change in
the Constitution of the said Contractor or the said Bank shall not discharge our
liability hereunder.

This guarantee/undertaking shall be a continuing guarantee/undertaking and shall
remain valid and irrevocable for all claims of The Employer and liabilities of the
Contractor arising upto and until midnight of

Not withstanding anything contained herein above, our liability under this guarantee

shall be restricted to Rs. alongwith interest due thereon
(Rs. ) with interest and this guarantee shall remain in full force
till and unless a claim is made on us within 3 months from
the date i.e. before all the claims under this

guarantee shall be forfeited and we shall be relieved of and discharged from our
liabilities hereunder.

day of 2007

for and on behalf of Bank

Issued under seal:
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ANNEXURE - D

PROFORMA FOR BID SECURITY BANK GUARANTEE

(To cover payment of Bid Security and Conditions of Contract)

(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)
To

M/s

Dear Sir,

In consideration of your agreeing to accept Bank Guarantee for RS. ......ccc.ccoiviiiiiiiiiennnenn.
(RUPEBES ettt e sttt e e e e e e aaaeeens ) in lieu of
payment from M/S o having its/their
registered OffiCE At ... e
(hereinafter called the Bidder) towards Bid Security in respect of your Tender no. ............
....................................................... calling for Tender for ...
Al s and for due fulfilment of the terms and conditions

of the said Tender, we hereby undertake and agree to indemnify and keep you
indemnified to the extent Of RS ... (RUPEES ...
.................................................... ).

In the event of any loss or damages, costs, charges or expenses caused to or suffered by
you by reason of any breach or non observance on the part of the Bidder of any terms
and conditions of the said Tender, we shall on demand and without cavil or argument, and
without reference to the Bidder, irrevocably and unconditionally pay you in full satisfaction
of your demand the amounts claimed by you, provided that our liability under this
guarantee shall not at any time exceed Rs ........cccccccceeviieivinneeoo.. (Rupees .................

.................................................................. ).

This guarantee herein contained shall remain in full force and till you finalise the Tender
and select the Tender as per your choice and it shall in the event of the said Bidder being
selected and entrusted with the said work, continue to be enforceable till the said Bidder
executes the Agreement with you and commences the work as stipulated under the terms
and conditions of the said Tender have been fully and properly carried out by the said
Bidder and accordingly discharges the guarantee.

We also agree that your decision as to whether the Bidder has committed any breach or

non observance of the terms and conditions of the said Tender shall be final and binding
on us.
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We under take to pay the Consultant any money so demanded by the Consultant
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or
proceedings pending before any Court or Tribunal relating thereto, our liability under this
present being absolute and equivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the Contractor(s) shall have no claim against us for making
such a payment.

This guarantee shall continue to be in full force and effect for a period of 120 days from
the date of submission of Bid. Notwithstanding the above limitations, we shall honour and
discharge the claims preferred by you within thirty days of expiry of this guarantee.

We shall not revoke this guarantee during its currency except with your previous consent
in writing. This guarantee shall not be affected by any change in Constitution of our bank
or of the Bidder firm. Your neglect or forbearance in the enforcement of the payment of
any money, the payment whereof is intended to be hereby secured or the giving of time
for the payment hereto shall in no way relieve us our liability under this guarantee.

Dated this .......cccevvveeeen. day of vvveeenennnn.
Yours faithfully,
For
Signature & seal of the Bank (Authorised Signatory)
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ANNEXURE - E

APPENDIX TO TENDER
Important Clause Clause No. Volume Remarks
Amount of Performance 10.1 Il 5%o0f the Contract Price
Security
Minimum amount of third 23.2 Il Rs. 50,000.00 for any
party Insurance one incident, number of
incidents Unlimited.
Period of commencement 41.1 Il Two weeks
from Engineer's order to
commence
Mobilisation advance 33(a) 1 4% of the contract price and
1% more for shuttering
material @ 14% interest per
annum.
Amount of Liquidated 47 1 Il 0.5 %(point five percent)
damages of Contract price per week of
delay.
Limit of liquidated 471 Il 5% of Contract price
damages
Defect Liability Period 49.1 Il 12 months
Percentage of retention 33(f) 1 10% of Contract Price.
Limit of retention money 33(f) I 5% of Contract Price.
60.5 Il
Programme of work and 39.6 [ Programme updated
progress reports monthly, progress
reported weekly.
Time of Completion 43.1 Il 9 (Nine) Calendar
1.3 [l months
Jurisdiction of Court 721 Il Shillong, Meghalaya
43.0 [
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