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 INSTRUCTIONS TO BIDDERS 
 

A.  GENERAL 
 
1.0  Description of Works 
 
1.1  “Up gradation/Renovation of Civil & Electrical works for existing 

Nursing College at Raj Kumari Amrit Kaur College of Nursing, New 
Delh”. 

 
The Scope of work relates to “Up gradation / Renovation work for Civil & 
Electrical works, water & sewer line connections, and their maintenance 
during defect liability period and obtaining local statutory approvals if any from 
the concerned authorities.” 

  
1.2  The Employer 
 

Raj Kumari Amrit Kaur College of Nursing, New Delhi represented by M/s 
HSCC (I) Ltd. 

 
1.3  In these documents wherever the word tender/ tenderer/ tendering has been 

used, the same may be considered synonymous with bid/ bidder/ bidding. 
 
1.4  Time for Completion 
 

The successful bidder shall complete the works within 06 (Six) calendar 
months from Engineer's order to commence the work. 

 
2.0  Informations to be Submitted : 
 
2.1  Bids submitted shall include the following information : 
 

(a) Copies of original documents defining the constitution, legal status, place of 
registration and principal place of business of the company or firm. 

 
(b) A work plan clearly bringing out how the bidder proposes to carry out the 

work to achieve the quality and the time schedule. 
 
The work plan shall clearly spell out with specific details the following : 

 
 

i. Detailed programme in the form of a PERT/CPM network clearly 
bringing out details of start & completion of all important activities 
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and also programme showing material & labour resources related to 
the above PERT/CPM network. 

 
ii. List of equipment along with details proposed to be used on the works. 

 
iii. List and bio data of Engineers and other important staff members 

proposed to be employed on the works. 
 

iv. Details of new and used shuttering proposed to be employed on the 
works. 

 
3.0  Cost of Bidding 
 
3.1  The bidder shall bear all costs associated with the preparation and submission 

of his bids and "The Employer" will in no case be responsible or liable for 
those costs, regardless of the conduct or outcome of the bidding process. 

 
4.0  Site Visit 
 
4.1  The bidder is advised to acquaint himself with the job involved, visit the Site 

& examine soil conditions, climatic conditions, labour, power, water, material 
availability, transport and communication facilities, environmental 
regulations, laws and bye-laws of statutory bodies, Government of Delhi and 
the Govt. of India and collect all information that will be necessary for 
preparing the bid and entering into a contract. 

 
The cost of visiting the Site and collecting information for the purpose of 
submission of the bid shall be to the bidder's account. 

 
4.2  The bidder and any of his personnel or agents will be granted permission by 

the Employer to enter upon the site for the purpose of such inspection, but 
only upon the express condition that the bidder, his personnel or agents will 
release and indemnify the Employer and Employer's Personnel and agents 
from and against all liability in respect thereof and will be responsible for 
personnel injury (Whether fatal or otherwise), loss of or damage to property 
and any other loss, damage, costs and expense however caused, which, but for 
the exercise of such permission would not have arisen. 
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B.  BID DOCUMENTS 
 
 
5.0  Content of Bid Documents 
 
 
5.1  The Bid Documents comprise the following :- 
 
 

Volume- I = Prequalification Document 
 
Volume   II      = General Conditions of Contract 

 
 

Volume  III      = Comprising  :- 
 
 

- Instructions to Bidders 
    - Specific Conditions of contract  

- Additional Specific Conditions of Contract and 
specifications Relating to : 
(a) Civil, Plumbing Works 

     (b) Electrical Installations Works. 
- Sample forms of Securities 
- Sample form of Agreement 

 
Volume IV = Technical Specifications 
 
Volume V = Bill of Quantities & Form of Bid  
 
Volume VI = Tender Drawings 

 
5.2  The bidder is expected to examine carefully all instructions, conditions, forms, 

terms, specifications and drawings in the Bid documents. Failure to comply 
with the requirements of the Bid Documents will be at the bidder's own risk. 

   
Bids which are not substantially responsive to the requirements of the Bid 
Documents will be rejected. 

 
6.0  Clarification on Bid Documents 
 
6.1  A prospective bidder requiring any clarifications on the Bid Documents may 

notify the Engineer in writing or by telex or cable at the Engineer's mailing 
address indicated in the Bid Documents. A meeting of the prospective bidders 
shall be held at which the Engineer will respond to any request for 
clarification, which he receives within two weeks of the first date of the issue 
of the tenders. Written copies of the Engineer's response (including an 
explanation of the query but without identifying the source of the inquiry) will 
be sent to all prospective bidders who have received the Bid Documents. 
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7.0  Amendment of Bid Documents 
 
7.1  At any time prior to the dead line for submission of bids, the Engineer may for 

any reason, whether at his own initiative or in response to a clarification 
requested by the prospective bidder, modify the Bid Documents by 
amendment. 

 
7.2  The amendment will be sent to all prospective bidders who have received the 

Bid documents, to arrive not later than 7 days prior to the original or extended 
deadline for submission of bids, in writing or by telex or cable and will be 
binding upon them.  Prospective bidders should promptly acknowledge receipt 
thereof by telex or cable to the Engineer. 

 
7.3  In order to afford prospective bidders reasonable time in which to take an 

amendment into account in preparing their bids, the Engineer may, at his 
discretion, extend the deadline for the submission of bids. 

 

C.  PREPARATION OF BIDS 
 
8.0  Language of Bid 
 
8.1  The bid prepared by the bidders and all correspondence and documents 

relating to the bid exchanged by the bidder and the Engineer shall be written in 
the English Language. 

 
9.0  Documents comprising the Bid 
 
9.1  The bid to be prepared by the bidder shall comprise the following: - the Bid 

and Appendix thereto, the Bid Security, the Bill of Quantities; the Schedules 
of Supplementary information, and any other materials required to be 
completed and submitted in accordance with the instructions to Bidders 
embodied in these Bid Documents.  The forms, bill of quantities and schedules 
provided in these Bid Documents shall be used without exception. 

 
9.2  All documents issued for the purpose of bidding as described in Clause 5.1 

and amendments issued in accordance with Clause 7, shall be deemed 
incorporated in the Bid, Bid Documents prepared and submitted in accordance 
with Clause 14 and 15 shall be returned by Bidders to the Employer along 
with the submission of the Bid. 

 
10.0  Bid Prices 
 
10.1  The bidder shall fill the rates against each item of BOQ both in words and 

figures in the blank spaces provided in the respective columns. 
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10.2  All duties, taxes, and other levies payable by the contractor under the contract 
including contractors profit and over heads etc. or for any other cost shall be 
included in the rates and prices and the total amount of bid submitted by the 
bidder and the evaluation and comparison of bids by the Engineer shall be 
made accordingly. 

 
10.3  The rates and prices quoted by the bidder shall be fixed for items complete in 

all respect for the duration of the contract and not subject to adjustment on any 
account except as otherwise provided in the conditions of contract. 

 
10.4  The bidder shall fill his most competitive rates in the first instance, as no 

negotiations shall be made after opening of the tenders except if required with 
the lowest bidder. 

 
11.0  Bid Validity 
 
11.1  The bid shall remain valid and open for acceptance for a period of 120 days 

from the last date fixed for receiving the same. 
 
11.2  In exceptional circumstances prior to expiry of the original bid validity period, 

the Engineer may request the bidder for a specified extension in the period of 
validity.  The request and the responses thereto shall be made in writing or by 
cable or telex. A bidder may refuse the request without forfeiting his bid 
security. A bidder agreeing to the request will neither be required nor 
permitted to modify his bid, but will be required to extend the validity of his 
bid security correspondingly. 

 
12.0  Bid Security 
 
12.1  The bidder shall furnish, as part of his bid, a bid security of the amount of Rs 

6,20,000/- (Rupees Six Lakh Twenty Thousand Only). No deviation shall be 
permitted from this.  

 
12.2  The bid security shall be in the form of a demand draft/pay order/bank 

guarantee in favour of M/s HSCC (INDIA) Ltd., Plot-6(A), Block-E, Sector-I, 
NOIDA, UP-201 301 from any Nationalised bank/Scheduled bank. 

 
12.3  Any bid not accompanied by an acceptable bid security will be rejected by the 

Employer/Engineer as non-responsive. 
 
12.4  The bid securities of unsuccessful bidders will be returned as promptly as 

possible but not later than 30 days after the expiration of the period of bid 
validity prescribed by the employer. 
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12.5  The bid security of the successful bidder will be returned upon the bidder 
executing the contract and furnishing the required performance security. 

 
12.6  The bid security may be forfeited : 
 
  a) If a bidder withdraws his bid during the period of bid validity. 
 
  b) In the case of successful bidder, if he does not : 
 
   i) enter into the contract, or 
   ii) furnish the necessary performance security 
   iii) agree to arithmetic corrections made as per terms of bid 

documents. 
 
13.0  No interest will be payable by the engineer on the bid security amount cited 

above.  
 
14.0  Format and Signing of Bid 
 
14.1  The tender shall be filled & signed only by the firm/ corporation/joint venture 

in whose name the tenders have been issued. The bid shall be typed or written 
in indelible ink and duly signed by a person or persons duly authorised to 
being the bidder to the contract.  Proof of authorization shall be furnished in 
the form of written Power of Attorney, which shall accompany the bid. 

 
14.2  All pages of bid shall be initialled and stamped by the person signing the bid 

where entries or amendments have been made. 
 
14.3  The complete bid shall be without alterations interlining and erasures except 

those to accord with instruction issued by the Engineer or as necessary to 
correct errors made by the bidder in which case such correction shall be 
initialled  by person signing the bid. 

 
D.  SUBMISSION OF BID 
 
15.0  Sealing, Marking & Submission 
 
15.1  The bid shall be submitted in accordance with the procedure detailed herein.  

Specified documents shall be enclosed in envelope of appropriate size each of 
which shall be sealed. 

 
(i) Envelope No. 1 : Envelope No. 1 : Shall contain the Bid Securities, 

Offer letter and other bids volume I, II, III, IV & VI duly signed and 
stamped with necessary documents as described in prequalification 
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document including the following. Bids containing any conditions are 
liable to be rejected. 

 : 
(a) Bid Security as indicated in Clause 12 of Instructions to 

bidders.  
 

(b) Power of attorney of person authorised to sign the bid.  
 

(c) Original bid documents (all pages) & drawing (Volume I, II, III 
IV & VI) duly signed and stamped. 

 
(d) Documents regarding constitution of bidder as indicated in 

Clause 2.1 of these Instructions to Bidders. 
 
   (e) Certificate of Registration. 
 

(f) Proposed Construction Schedule and Schedule for man power 
to be deployed at site.  

 
(ii) Envelope No. 2 : Shall contain only the Bill of Quantities and 

rates/prices (Volume V ) duly filled in and signed and stamped without 
any conditions whatsoever. Bids containing any conditions in 
Envelope No. 2 are liable to be summarily rejected. 

 
The contractor must fill up price against each item of BOQ (Volume V) both 
in words and figures in the blank spaces provided in the respective columns. 
The rates written in words shall prevail in case of any variation between the 
rates mentioned in figure and words. 

 
Please note that the price should not be indicated in any of the documents 
enclosed in envelope 1. Non compliance shall entail rejection of the bid. 

 
15.2  The bidder shall seal the bid. 
 
15.3  All the above three envelopes shall be sealed in a fourth envelope and 

addressed to The General Manager (PG-1), HSCC (INDIA) Ltd., Plot - 6 (A), 
Block - E, Sector - I, Noida, Uttar Pradesh - 201 301. 

 
15.4  All the above envelope shall bear the following identification. 
 

Name of work: “Up gradation/Renovation of Civil & Electrical works for 
existing Nursing College at Raj Kumari Amrit Kaur College of Nursing, New 
Delh, Tender number, due date and time. 
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15.5  All the envelopes shall indicate the name and address of the bidder to enable 
the bid to be returned unopened if required. 

 
15.6  All recipients for the purpose of submitting a bid shall treat the contents of the 

documents as private and confidential. 
 
16.0  Deadline for submission of bids 
 
16.1  Bids must be received by the Engineer, HSCC (INDIA) Ltd , not later than 

15.00 hours of the designated date. 
 
16.2  The Engineer may, at his discretion, extend the deadline for submission of 

bids through the issuance of an amendment in accordance with Clause 7 in 
which case all rights and obligations of the Employer and the bidders 
previously subject to the deadlines shall thereafter be subject to the new 
deadline as extended. 

 
17.0  Late Bids 
 
17.1  Any bid received by the Employer/Engineer after the prescribed deadline for 

submission will liable to be rejected and will be returned unopened to the 
bidder. 

 
18.0  Modification and Withdrawal of Bid 
 
18.1  The bidder may modify or withdraw his bid after bid submission, provided 

that modification or notice of withdrawal is received in writing by the 
Engineer prior to the prescribed deadline for submission of bids. 

 
18.2  The bidder's modification or notice of withdrawal shall be prepared, sealed, 

marked and despatched in accordance with the provisions for the submission 
of bids.  Notice of withdrawal may also be sent by telex or cable but shall be 
followed by a signed confirmation copy, postmarked not later than the 
deadline for submission of bids. 

 
18.3  No bid may be modified subsequent to the dead line for submission of bids. 
 
18.4  No bid may be withdrawn in the interval between the deadline for submission 

of bids and the expiration of the period of validity of the bid specified.  
Withdrawal of a bid during this interval may result in the forfeiture of the bid 
security. 

 
18.5  Subsequent to the expiration of the period of validity of bids prescribed in the 

bid documents, a successful bidder who has not been notified by the Engineer 
of the award of the contract may withdraw his bid without penalty. 
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E.  BID OPENING AND EVALUATION 
 
19.0  Bid Opening 
 
19.1  Bids  shall  be opened in the office of HSCC  at Plot - 6 (A), Block - E, Sector 

- I, Noida, Uttar Pradesh - 201 301, half an hour after the prescribed time for 
bid submission in presence of the bidders representative who may wish to be 
present. 

 
Envelope No. 1 : Shall be opened first. If the Bid Security and prequalification 
application is not found as prescribed, the bid shall be summarily rejected. 
Bids of parties who do not accept the conditions laid above in the bid 
documents are also liable to be rejected. 

 
Bids of parties who do not accept the conditions laid above in the bid 
documents are also liable to be rejected. 

 
19.2.  The Engineer will examine the bids to determine whether they are complete, 

whether they fulfil the prequalification criteria, whether the requisite bid 
securities have been furnished, whether the bids have been properly signed 
and stamped and whether the bids are generally in order. 

 
19.3  Telegraphic/ Fax offer will be treated as defective, invalid and  rejected.  Only 

detailed complete bids received prior to the closing time and date of the bids 
will be taken as valid. 

 
19.4  The bidder's names, general technical details, the presence of the requisite bid 

security and such other details as the Engineer, at his discretion may consider 
appropriate will be announced at the bid opening. 

 
Envelope No. 2 : Contain the sealed price bid of parties whose bid is found  to 
be generally in order, meets the prequalification criteria and substantially 
responsive  shall be opened either at the bid opening or at a subsequent date to 
be intimated in advance to such eligible bidders 

 
19.5  Only summary of prices quoted by the bidders will be read out. 
 
19.6  The bid of any bidder who has not complied with any of the instructions 

contained herein may not be considered. 
 
20.0  Process to be Confidential 
 
20.1  After the public opening of bids, information relating to the examination, 

clarification, evaluation and comparisons of bids and recommendations 
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concerning the award of contract shall not be disclosed to bidders or other 
persons not officially concerned with such process. 

 
20.2  Any effort by the bidder to influence the Employer/ Engineer in the process of 

examination, clarification, evaluation and comparison of bids and decision 
concerning award of contract may result in the rejection of the bidder's bid. 

 
21.0  Clarification of Bids 
 
21.1  To assist in the examination, evaluation and comparison of bids, the Engineer 

may ask bidders individually for clarification of their bids, including 
breakdowns of unit prices.  The request for clarification and the response shall 
be in writing or cable or telex, but no change in the price or substance of the 
bid shall be sought, offered or permitted except as required to confirm the 
correction or arithmetical errors discovered by the Engineer during the 
evaluation of the bids in accordance with Clause 24 hereof. 

 
22.0  Determination of Eligibility & Responsiveness 
 
22.1  The Engineer will determine whether the bid is substantially responsive to the 

requirements of the Bid Documents. 
 

For the purpose of this clause, a substantially responsive bid is one which 
conforms to all the terms, conditions and specifications of the bid documents 
without any deviation or reservation.  

 
22.2  A bid which in relation to the cost estimate of the Engineer is unrealistically 

priced and which cannot be substantiated  satisfactorily by the bidder may be 
rejected as non responsive. 

 
23.0  Correction of Errors 
 
23.1  Bids determined to be substantially responsive will be checked by the 

Engineer for any arithmetical errors in computation and summation. Errors 
will be dealt by the Engineer as follows :- 

 
a) Where there is discrepancy between rates indicated in figures and in 

words, rates in words will govern. 
 

b) Incorrectly added totals will be corrected. 
   
  c) In case of any clerical error between the rates indicated in figures and 

words, the rate in words would prevail. In case there is any 
inconsistency between the rate and the value extended (after 
multiplication with the tender quantity), the rate quoted shall prevail. 
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23.2  If a bidder does not accept the correction of errors as outlined above, his bid 

will be rejected. 
 
24.0  Evaluation and Comparison of Bids 
 
24.1  Only such of the bids as have been determined to be substantially responsive 

to the requirements of the bid documents, in accordance with Clause 22 will 
be evaluated. Other non-responsive bids will be rejected. 

 
24.2  Bidders shall note that no preference of any nature will be given to any Bidder 

notwithstanding any custom, usage or instructions to the contrary. 
 
24.3  Evaluation of the bids will take into account, in addition to the bid amounts, 

the following factors. 
 

a) Arithmetical errors corrected in accordance with Clause 23. 
 
b) Such other factors as the Engineer considers may have a potentially 

significant impact on contract execution price and payments. 
 
24.4  Offers, deviations and other factors which are in excess of the requirements of 

the bid documents or otherwise result in the accrual of unsolicited benefits to 
the Employer shall not be taken into account in bid evaluation. 

 
24.5  Price adjustment provisions applying to the period of execution of the contract 

shall not be taken into account in bid evaluation except to the extent 
specifically stated in the contract. 

 
F.  AWARD OF CONTRACT 
 
25.0  Award Criteria 
 
25.1  Subject to clause 26, Engineer will award the contract after prior approval by 

the Employer to the bidder whose bid has been determined to be eligible and 
to be substantially responsive to the bid documents and who has offered the 
lowest evaluated bid of the bill of quantities, provided further that the bidder 
has the capability and resources effectively to carry out the contract works.  

 
26.0  Engineer's Right to Accept any Bid, to Reject any or all Bids 
 
26.1  Notwithstanding Clause 25, the Employer/Engineer reserves the right to 

accept or reject any bid including the lowest and to annul the bidding process 
and reject all bids, at any time prior to award of contract, without thereby 
incurring any liability to the affected bidder or bidders or any obligations to 
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inform the affected bidder or bidders of the grounds for the 
Employer's/Engineer's action.  

 
27.0  Notification of Award 
 
27.1  Prior to the expiration of the prescribed period of bid validity, the Engineer 

will notify the successful bidder by cable or telex or letter confirmed in 
writing by registered letter that his bid has been accepted. 

 
27.2  The notification of award will constitute the formation of the Contract. 
 
27.3  Upon the furnishing by the successful bidder of a performance security in 

accordance with the provisions of Clause 29, the Engineer will promptly 
notify the unsuccessful bidders that their bids have been unsuccessful. 

 
28.0  Signing of Agreement 
 

Upon the receipt of the notification of award by the successful bidder, the 
successful bidder shall fill the Agreement in accordance with form of 
Agreement included in the Bid Documents and submit the same to the 
Engineer within two weeks of the date of receipt of notification of award. The 
Engineer shall return the draft duly approved within ten days from the receipt 
of the draft and the successful bidder shall get the same engrossed, have the 
correct amount to stamp duly adjudicated by Superintendent of Stamps and 
thereafter return the same duly signed and executed on behalf of the successful 
bidder, all at his own cost within three weeks from the receipt of the approved 
draft. 

 
29.0  Performance Security 
 
29.1  Within 15 days of receipt of the notification of award from the Engineer, the 

successful bidder shall furnish to the Engineer a security in the form of a bank 
guarantee from Nationalised/Scheduled bank for an amount of 5 percent of the 
contract sum. The validity of the performance security shall be upto the end of 
the Defect Liability Period with a further claim period of three months. 

 
29.2  In cases, where the aggregate of expected contract payment would at any time 

exceed the Engineer's estimate of actual work performed by more than the 
amount of performance security specified in Clause 29.1 such security shall  
be increased accordingly at the expense of the successful bidder. 

 
29.3  Failure of the successful bidder to lodge the required bank guarantee shall 

constitute sufficient grounds for the annulment of the award and forfeiture of 
the bid security, in which event the Engineer may make the award to the next 
lowest evaluated bidder or, if there are no other bidders, call for new bids.  
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SPECIFIC CONDITIONS OF CONTRACT 
 

The Conditions of Contract shall be GENERAL CONDITIONS OF 
CONTRACT in Volume II (hereinafter called the General Conditions) as 
modified or added to by the following specific condition of contract which 
shall be read and construed with the general conditions as if they were 
incorporated therewith. 

 
Insofar as any of the Conditions of specific conditions of contract conflict or 
be inconsistent with any of the general Condition, the conditions of specific 
conditions of contract shall prevail. 

 
30.0  Definitions 
 

a) "EMPLOYER/PRINCIPAL EMPLOYER" means Raj Kumari Amrit 
Kaur College of Nursing, New Delhi. 

 
b) "ENGINEER" Means The General Manager (PG-1) of HSCC (INDIA) 

Ltd. or any officer nominated by the Chairman-cum-Managing 
Director, HSCC (INDIA) Ltd. to act as Engineer from time to time. 

 
c) "MONTH" and "YEAR" and all dates shall be calculated according to 

the Gregorian Calendar. 
 
31.0  Insurance of Works, etc. 
 

All Insurances referred to in General Conditions shall be effected with an  
Indian Insurance Company incorporated and registered in India. 

 
32.0  Performance guarantees, advance payment guarantee and any insurance 

policies entered into by the Contractor under the terms of the Contract, shall 
stipulate that the proceeds of any claim shall be payable to Raj Kumari 
Amrit Kaur College of Nursing, New Delhi. 

 
33.0  Certificates and Payments 
 
  a) The contractor shall submit to the Engineer after the end of each month 

a detailed statement including measurements showing the estimated 
contract value of the permanent works executed upto the end of the 
month together with particulars of other amounts to which he is 
entitled under the Contract. 

 
  b) The statement shall be submitted on a printed proforma (prepared at 

the cost of the contractor) approved by the engineer. 
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  d) The contractor shall be paid monthly on the certificate of the Engineer, 
the amount due to him which shall be the sum of the following 
amounts. 

 
   i) Subject to and in accordance with clause 21 of these specific 

conditions, the estimated contract value of the permanent works 
executed upto the end of the previous month less retention 
money named in the bid, and 

 
ii) 75% of the value of materials delivered to the site for 

permanent works on the site provided the engineer is satisfied 
that the amounts for such materials are reasonable bearing in 
mind the requirements of works, less deductions, if any as per 
clauses 33(f) and 37 of these specific conditions and other 
contract conditions. 

 
   

e) Retention Money 
 

I. Within 15 days of award of work, the contractor shall furnish a 
Bank Guarantee from any Nationalised / Scheduled bank for an 
amount of 3% of the contract price in the form approved by the 
Engineer. 

 
II. Further retention money @ 3% shall be deducted from each 

interim certificate subject to a maximum of 2% of the Contract 
price. 

 
  f) The retention money shall subject to clause 60.6 (a) & 60.6 (b) of 

General Conditions of contract become due and shall be paid to the 
contractor when the Engineer shall issue the taking over certificate 
notwithstanding that at such time there may be outstanding claims by 
the contractor against the Employer, provided always that if at such 
time there shall remain to be executed by the contractor any works 
ordered during the Defect Liability Period pursuant to clause 49.1, 
49.2, 49.3, 49.4 and 50.1 of the General conditions hereof the 
Employer shall be entitled to withhold payment until the completion of 
such works as much of the retention money as the Engineer may in his 
absolute discretion think fit. 

 
  g) Payment upon each of the Engineer's certificates shall be made by the 

HSCC (INDIA) Ltd. acting for and on behalf of Employer within 30 
days after such certificate has been issued by the Engineer. 
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   However 75% of the estimated amount as determined by the Engineer/ 
or his representative of the payment due against the monthly running 
bill shall be paid within 10 (Ten) working days after certification by 
Engineer/his representative. 

 
  h) The Engineer may at any time make any corrections or modifications 

to any certificate, which shall have been issued by him and shall have 
power to withhold any certificate if the works or any part thereof are 
not being carried out to his satisfaction. 

 
  i) The responsibility for making the payments or meeting other 

obligations to the contractor in respect of all works as certified by the 
Engineer shall be that of the Employer and not of the Engineer. 

 
  j) After completion of work and prior to final payment, the contractor 

shall furnish to the Engineer, a release of claims against the Employer 
arising out of the contract, other than claims specifically identified, 
evaluated and excepted from the operation of the release by the 
contractor. 

 
34.0  Settlement of Disputes - Arbitration  
 

Sub Clause 67.1, 67.2, 67.3 and 67.4 of G.C.C. shall be followed. 
 
35.0  Address  
 

a. The address of the Employer is as follows : 
 
   Raj Kumari Amrit Kaur College of Nursing, Near Vikram Hotel, Mool 

Chand, New Delhi. 
 
  b. The address of the Engineer is as follows 
 

The Chief General Manager (PG-1), HSCC (INDIA) Ltd., Plot - 6 (A), 
Block - E, Sector - 1, Noida, Uttar Pradesh - 201 301. 

c. The address of the Contractor is 
 

___________________________________________________ 
 

___________________________________________________ 
 

___________________________________________________ 
 
36.0  The Following Shall be Read in Addition to Clause 34.1 to The General 

Conditions  
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36.1  Labour 
 
36.1.1  Engagement of Labour  
 

The Contractor shall make his own arrangements for the engagement of all 
labour, local or otherwise, and, save insofar as the Contract otherwise 
provides, for the transport, housing, feeding and payment thereof. 

 
36.1.2  Supply of Water  
 

The contractor shall provide at his own cost adequate quantity of drinking 
water on the site to the satisfaction of the Engineer's Representative for the use 
of the Contractor's and the Engineer's staff and work people, Sub-Contractors 
and site visitors. 

 
36.1.3  Alcoholic Liquor or Drugs  
 

The Contractor shall not import, sell, give, barter or otherwise dispose of any 
alcoholic liquor, or drugs, or permit or suffer any such importation, sale, gift,  
barter or disposal by his sub-contractors, agents or employees. 

 
36.1.4  Arms and Ammunition 
 

The Contractor shall not give, barter or otherwise dispose off to any person or 
persons, any arms or ammunition of any kind or permit or suffer the same as 
aforesaid. 

 
36.1.5  Festivals and Religious Customs 
 

The Contractor shall in all dealings with labour in his employment have due 
regard to all recognised festivals, days of rest and religious or other customs. 

 
36.1.6  Epidemics 

 
In the event of any outbreak of illness of an epidemic nature, the Contractor 
shall comply with and carry out such regulations, orders and requirements as 
may be made by the Government, or the local medical or sanitary authorities 
for the purpose of dealing with and overcoming the same. 

 
36.1.7  Disorderly Conduct, etc. 
 

The Contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or amongst his employees and for 
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the preservation of peace and protection of persons and property in the 
neighbourhood of the works against the same. 

 
36.1.8  Observance of Legislation etc. 
 

The Contractor shall at all times during the continuance of the Contract 
comply fully with all existing Acts, regulations and bylaws including all 
statutory amendments and re-enactments and acts that may be passed in future 
either by the state or the Central Government or local authority, including, 
Indian Workmen's Compensation Act, Contract Labour (Regulation and 
Abolition) Act 1970 and Equal remuneration Act 1976. Factories Act, 
Minimum Wages Act provident fund regulations employees provident Fund 
Act and schemes made under same Act, Health and Sanitary Arrangements for 
workmen, Insurance and other benefits and shall keep the Employer 
indemnified in case any action is commenced for contravention by the 
contractor. If the Employer is caused to pay or reimburse any amounts for 
non-observance of the provisions of this clause on the part of the contractor 
the Engineer shall have the right to deduct from any moneys due to the 
contractor or recover from the contractor personally any sum required or 
estimated to be required for making good the loss or damage suffered by the 
Employer. All registration and station inspection fees if any in respect of his 
work pursuant to the contraat shall be  to the account of the contractor. 

 
36.1.9  Fair Wages : 
 

The  Contractor shall pay the labours engaged by him on the work not less 
than a fair wage, which expression shall mean, whether or time or piecework, 
the respective rates of wages as fixed by the public works department as fair 
wages for the area payable to the different categories of labourers or those 
notified under the Minimum wages act for corresponding employees of the 
Employer whichever may be higher. 

   
36.1.10 The Contractor shall notwithstanding the provisions of any contract to the 

contrary, cause to be paid a fair wage to the labourers indirectly engaged on 
the works including any labour engaged by subcontractors in connection with 
the said works as if the labourer has been immediately employed by him. 

 
36.1.11 Notices : 
 

The Contractor shall before he commences the work display and correctly 
maintain in a clean and legible condition at a conspicuous place on the Site 
notices in English and in a local language spoken by the majority of the 
workers, stating therein the rate of wages which have been fixed as fair wages 
and the hours of work for which such wages are earned and send a copy of 
such notices to the Engineer. 
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36.1.12 Wage Records : 
 

The contractor shall maintain records of wages and other remuneration paid to 
his employees in such form as may be convenient and to the requirements of 
the Employer/Engineer and the conciliation officer (Central) Ministry of 
Labour, Government of India, or such other authorised person appointed by 
the Central or State Government and the same shall include the following 
particulars of each worker: 

 
i) Name, works number and grade  
ii) Rate of daily or monthly wage. 
iii) Nature of work on which employed 
iv) Total number of days worked during each wage period. 
v) Total amount payable for the work during each wage period.  
vi) All deductions made from the wage with details in Each case  of the 

ground for which the deduction is made. 
vii) Wage actually paid for each wage period. 

 
36.1.13 The contractor shall provide a wage slip for each worker employed on the 

works. 
 
36.1.14 The wage record and wage slips shall be preserved for at least 12 months after 

the last entry. 
 
36.1.15 Inspection of Wage Records 
 

The Contractor shall allow inspection of the aforesaid wage records and wage 
slip to the Engineer and to any of his workers or to his agent at a convenient 
time and place after due notice is received, or to the Employer or any other 
person authorised by him on his behalf. 

 
36.1.16 The Employer and the Engineer or any other person authorised by them on 

their behalf shall have power to make enquiries with a view to ascertaining 
and enforcing due  and  proper observance of the Fair Wages Clause. He shall 
also have the  power  to investigate into any complaint regarding any default 
made by the Contractor or sub-contractor in regard to such provision. 

 
36.1.17 The Employer shall have the right to deduct from the moneys due to the 

Contractor any sum required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non payment of the 
aforesaid fair wage, except on account of any deductions that may be 
permissible under any law for the time being in force. 
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36.1.18 Representation of Parties 
 

(i) A workman shall be entitled to be represented in any investigation or 
enquiry under this Clause by :- 

 
(a) An officer of a registered trade union of which he is a member. 

 
(b) An officer of a federation of trade Union to which the Trade 

Union referred to in pervious Sub-clause is affiliated.  
 

(c) Where the Worker is not a member of any registered Trade 
Union, by an officer of a registered Trade Union connected 
with or by any other workman employed in the industry in 
which the workers is employed.  

 
(ii) The contractor or sub-contractor shall be entitled to be represented in 

any investigations or enquiry under this clause by an officer of an 
Association of Employers of which he is a member. 

 
(iii) No party shall be represented by a legal practitioner in any 

investigation or enquiry under this clause, unless all parties agree. 
 
36.1.19 Safety Provisions 
 

The Contractor shall comply with all the precautions as required for the safety 
of the workman by the I.L.O Convention (NO. 62) as far as they are applicable 
to the Contract. The Contractor shall provide all necessary safety appliances, 
gears like goggles helmets, masks, etc. to the workmen and the staff. 

 
36.1.20 The Contractor shall be responsible for observance by his sub-Contractors of 

the foregoing provisions. 
 
36.1.21 Footwear 
 

The Contractor shall at his own expense provide footwear for all labour 
engaged on concrete mixing work and all other type of work involving the use 
of tar, cement, etc. to the satisfaction of the Engineer or his Representative, 
and on his failure to do so the Employer shall be entitled to provide the same 
and recover the cost from the Contractor.  

 
The Contractor shall deliver to the Engineer’s Representative at his office on 
the Site a return in detail in such form and at such intervals as the Employer/ 
Engineer may prescribe showing the supervisory staff and the numbers of the 
several classes of labour from time to time employed on the Site. 
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36.2..1 to 5 Variation in Price (Deleted) 
 

This is a Firm Price Contract. Escalation shall not be payable. 
 
36.2.6  Subsequent Legislation 
 

If, after the date thirty days prior to the latest date for submission of bids for 
the works, there occurs changes to any National or State Statute, Ordinance, 
Decree or other law or any regulation or bye-law of any local or other duly 
constituted authority or the introduction of any such statute ordinance, etc. 
which causes additional or reduced cost, the same shall be certified by the 
Engineer and shall be paid by or credited to the Employer and the Contract 
Price adjusted accordingly. Notwithstanding the foregoing such additional or 
reduced cost shall not be separately paid or credited if the same shall already 
have been taken into account in the indexing of any inputs to the price 
adjustments formula in accordance with the provisions of sub-clauses (1), (2), 
(3), (4) and (5) of this clause. 

 
The following items are not to be included in the price adjustment 
calculations: 

 
a. Liquidated Damages. 

 
b. Retention money withheld and released. 
c. Advance payments in the form of loan and their repayments. 

 
d. Value of any additional or varied work valued at current price. 

 
e. Payment to "nominated" sub - contractors included as "provisional 

sums" or "prime cost" items in the Contract price. 
 
37.0  Taxation 
 

The contractor and  his staff shall pay all taxes, duties, levies, etc. of the 
Government  provisions of the  Income-Tax Act or as per the advice of the 
Income Tax Authority. Deduction of Income-Tax/ other taxes shall be made 
from each certificate of payment as per the relevant provisions  of the Income  
Tax Act or as per the advice of the Income Tax authority/ other competent 
authority. 

 
38.0  Co-ordination Meeting  
 

The Contractor shall be required to attend co-ordination meetings with the 
Engineer, the consultant and the other contractors during the period of contract 
as instructed by the Engineer. All costs incidental to such interaction shall be 
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to the contractor's account and no claim will be entertained by the 
Employer/Engineer on this account. 

 
39.0  Special Applications 
 
39.1  Site Information 
 

The proposed site for the Construction is located near Vikram Hotel, Mool 
Chand, New Delhi.    

 
39.2  Special Instruction 
   
  Within one month of start of work, the contractor shall provide to Consultant 

and maintain at his own cost 1 nos. branded computer (HP/COMPAQ/ 
IBM/DELL) of latest model / version along with UPS (APC/HP) with 3 hrs. 
Battery back up, required softwares and peripherals, HP Laserjet printer 1000 
series, PS2 mouse with Windows XP Professional & Microsoft Office 
preloaded and also 1 nos. computer table with chair. 

 
  Within fifteen days (fortnight) of start of work, the contractor shall provide at 

his own cost to Consultant the required office accommodation (75 Sqm) with 
office furniture Godrej make office tables (2 nos.) & chairs (6 nos.), 1 nos. 
steel almirah (6’ height), 1 nos. filing cabinets along with one 165 lit 
refrigerator, toilet complete with soak pit, electricity & water supply points as 
directed by Engineer. The cost of all monthly bills for water & electricity will 
be borne by the Contractor till Defect Liability Period. The cost of 
maintenance will also be borne by the contractor till defect liability period. 
The quoted rate shall also include the cost of providing of vehicle 
(Ambassador or Equivalent) in excellent working condition for official use of 
site staff of HSCC during project duration including the period of extension 
granted, if any, limited to 3000 Km per month. The Client/HSCC/Employer 
shall not be supplying any material, labour, plant etc. unless explicitly 
mentioned so. 

 
  The above said office along with furniture etc shall be the property of the 

contractor and is to be removed after completion of all obligations of the 
contractor under the contract including the defect liability period.  

   
  Within a month of start of work, the contractor shall provide Consultant with 

telephone (Landline or Mobile) facility at site office including STD facility & 
pay at his cost all monthly bills limited to Rs 2000.00 (Rupees Two Thousand 
Only) per month. 

 
  The entire works will be liable to be inspected by Chief Technical Examiner 

i.e. CTE. /CVC and ISO inspector. The contractor will provide all necessary 
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help required for in this connection. The contractor will have to comply with 
the procedures/observations/ suggestions of the CTE/ISO in respect of quality, 
specifications, and workmanship in his scope of work, if any. No extra 
payment will be made on this account however, any recovery arising out of the 
CTE's/ISO’s observation will be borne by the contractor. 

 
  All the expenditures incurred towards payment to the local body for getting 

electrical power/load, Sewer line and water supply connection for Employer 
will be reimbursed on the production of proof of payment. The contractor will 
be promptly extended all assistance in this connection. 

   
39.2.1  Contractor's Working Area 
 

Suitable working area will be provided to the Contractor.  The Contractor may 
have to carry out some cutting / filling work for making his working area. The 
cost of all such works shall be deemed to have been included in the rates and 
prices quoted for the works and no extra payment shall be made on this 
account. 

 
39.2.2  Contractor's Temporary Structures 
 

The Contractor may, at his own expense and subject to the approval of the 
Engineer and statutory authorities, construct offices, stores, workshop in the 
area allocated to him and remove the same as per the orders of the Engineer on 
completion of works. The Contractor shall furnish such details of his 
temporary works as may be called for by the Engineer and the Contractor shall 
satisfy the Engineer as to their safety and efficiency. Engineer may direct 
those temporary work which he considers unsafe or inefficient be removed 
and replaced in a satisfactory manner. The contractor shall immediately follow 
Engineer's directions/instructions. 

 
The contractor shall make his own arrangement at his own expense for labour 
camp/ accommodation of his labour and staff and their conveyance to site as 
no workers/ staff shall unless with the specific approval of the Engineer be 
allowed to stay within the site. Gate passes shall be issued by the engineer to 
authorise the contractor's staff and workers to enter the site. 

 
39.2.3  Procurement of Various Materials 
 

The Employer will not supply any construction materials required for the 
works under this Contract. The Contractor must, therefore, make his own 
arrangements for timely procurement of various materials including steel and 
cement. 
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39.2.4  Water Supply & Power Supply 
 
  The contractor shall make his own arrangement for water supply at site for 

drinking as well as construction purposes at his own cost. The contractor shall 
also make his own arrangements for power supply at site for construction 
purposes and general use at his own cost. 

   
  Non-availability of power supply and/or water from whatever source shall not 

entail any additional claims or extension of contract period in this account. 
 

39.2.5  Telecommunications  
 

The Contractor shall apply to the P&T authorities for the necessary telephone 
and communication lines at his cost. 

 
39.2.6  Temporary Fencing 
 
   The contractor shall at his own expense, erect and maintain in good condition 

temporary fences and gates along the boundary of the areas assigned to him 
for the purpose of execution of the works. 

 
The Contractor shall, except when authorised by the Engineer, confine his 
men, materials and plant within the Site of which he is given possession. The 
Contractor shall not use any part of the Site for purposes not connected with 
the works unless prior written consent of the Engineer has been obtained. 
Access shall be made to such areas only by way of approved gateways. 

 
39.2.7  Testing of Materials 
 

All materials used in the works shall be subject to inspection and tests. The 
Contractor shall carry out sampling of such materials and making of concrete 
test cubes as and when ordered by the Engineer as per the appropriate Indian 
Standards and as directed by the Engineer. The contractor shall deliver the 
samples of materials and concrete test cubes to the Engineer in a manner as 
directed by the Engineer who will inspect the same and then order for testing 
of the materials and concrete cubes. 

 
The Contractor shall arrange for testing of materials normally at site but 
samples may be sent to approved Govt. laboratories eg Bangalore, Chennai, 
Delhi, etc if necessary. The delivery of the samples shall be undertaken by the 
contractor. The cost and charges for sampling of materials and concrete cubes 
and delivering the same   to the office of the Engineer and/or other places 
including all incidentals in connection with the same as directed by the 
Engineer and the testing charges thereof shall be borne by the contractor and 
shall be deemed to be included in the rates and prices quoted in the Bill of 
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quantities. The results of the tests carried out shall be binding on the contractor 
who shall comply with any rectification measures that the Engineer may deem 
fit and order to be executed by the contractor as a result of testing. 

 
39.2.8  Approval of Samples prior to use 
 

The contractor shall submit the samples of materials, he proposes to use in the 
works for prior approval of the Engineer. A sample room shall be maintained 
at site in which all approved samples shall be kept for comparison with 
materials being used at site. Any materials not confirming to the approved 
samples shall be rejected. 

 
39.2.9  Bar Bending Schedule 
 

Contractor shall prepare bar bending schedules for prior approval of the 
Engineer. However, the approval does not relieve the contractor from his 
liability for bending, placing and binding reinforcements as per the approved 
drawings. 

 
39.3  Drawings to be Supplied by Engineer 
 

The Engineer shall supply to the contractor from time to time during the 
progress of the works such further drawings as will be necessary in his opinion 
for the proper and adequate execution and maintenance of the works in 
accordance with the design and or any modification thereof as decided by the 
Engineer and the contractor shall carry out the work in accordance with the 
said drawings. Any further drawing/ detailing require shall be made by the 
contractor at his own expense. 

 
39.4  "AS MADE" Drawings 
 

The Contractor shall supply two complete sets of "As Made" Drawings on 
polyester tracing film 75 micron thick and also on computer floppy and three 
prints showing details of all the works as executed. The drawings and prints 
shall be delivered to the Engineer within one month of completion of the 
various sections of the work or at such other times as directed by the Engineer. 
The drawings shall be fully dimensioned with the Engineer's standard title 
block or as approved by the Engineer. The cost of making the "As Made" 
drawings shall be deemed to be included in the rates quoted in the Bill of 
Quantities. 

 
39.5  Progress Photograph 
 
  The contractor shall supply to the Engineer a negative and three prints of 

colour progress photographs of such portions of the work in progress or 
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completed as directed by the Engineer. The negative and the photographs shall 
become the property of the Employer. The photographs shall be of 
approximate size 169mm x 115mm each. The photographs shall be mounted in 
albums and shall be suitably inscribed and captioned. The albums in a 
chronological order shall be handed over to the Engineer. No prints or the 
negatives may be supplied to any persons without the authority of the 
Engineer. 

 
39.6  Programme of Work and Progress Reports 
 

The Contractor shall submit to the Engineer within four weeks of the award of 
the contract six copies of a detailed schedule showing in an approved form the 
estimated dates of commencement and completion of different parts of the 
works including the expected dates for completion of the various sections of 
the works. The detailed schedule shall be such as it can be updated quarterly 
or as directed by the Engineer. Six copies of the revised schedule shall be 
supplied to the Engineer as and when it is revised. 

 
The Contractor shall submit to the Engineer before the second day of every 
week a progress report for the preceding week showing the upto date progress 
and progress during the preceding week on all items of each section of the 
works in relation to and in consideration of the detailed schedule. 

 
39.7  Metric Units 

 
Metric units have been used in the specifications and on all the drawings. 

 
If any materials described in the contract or ordered by the Engineer are 
described by dimensions in the metric units and the contractor can not in 
accordance with the contract, procure such materials in the measure specified 
in sufficient time to avoid delay in the performance of his other obligations 
under the contract, but can obtain such materials in other measure to 
dimensions approximating to those described in the Contract or ordered by  
the Engineer, then the contractor shall henceforth give notice to the Engineer 
of these facts stating the dimensions to which such materials are procurable in 
the other measure. As soon as practicable after the receipts of any such notice 
the Engineer shall give an order to the contractor which shall either : 
 
(a) Direct the contractor to supply such materials to the dimensions stated 

in his said notice to be procurable instead of the dimensions described 
in the contract or originally ordered by the Engineer, or 

 
(b) Direct the contractor to make some other variation whereby the  need 

to supply such materials to the dimensions described in the contract or 
originally ordered by the Engineer will be avoided. 
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39.8  Field Materials Testing Laboratory 
 
39.8.1  The contractor shall provide a laboratory at his own cost for the testing of 

bricks, concrete cubes, concrete materials, soil and any other materials in 
accordance with the directions of the Engineer. 

 
39.8.2  The laboratory will be administered and staffed by the Engineer but the 

contractor shall provide the following personnel at his own cost for attendance 
at the laboratory throughout the contract : 

 
i) Two suitable qualified assistants capable of carrying out routine work 

necessary for the efficient running of the laboratory & other Project 
related work. Two assistants shall be experienced in concrete testing. 

 
ii) Two attendants to provide incidental labour as necessary in connection 

with the testing of materials, cleaning instruments etc. 
 
39.8.3  The laboratory shall be equipped by the contractor at his own cost with all 

necessary apparatus to carry out the following tests in accordance  with 
relevant Indian Standards or equivalent approved Standards : 
 
i) Cement Testing: 

 
Tests for  fineness, strength, setting time and soundness in accordance 
with IS: 4031 

 
ii) Concrete Testing: 

 
Tests for workability, proportions, density and strength in accordance 
with IS: 516 and 1199.In particular the cube testing machine shall be 
capable of exerting a slowly applied force upto 200 tonnes and  the 
platens shall be suitable for crushing both 150 mm and 200 mm cubes. 
A vibrating table of suitable design shall be provided for compaction 
of cubes. 

 
iii) Aggregate Testing: 

 
In accordance with   IS: 2386 (Part I to VIII) for the following tests on 
both fine and coarse aggregates: 

 
a) Sieve analysis 

 
b) Determination of bulk density and voids on fine aggregates 

only: 
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c) Determination of moisture content, specific gravity and 

absorption on coarse aggregates only: 
 
   d) Determination of specific gravity and absorption 
 
39.8.4  The Contractor shall, after getting approval from the  Engineer print at his own 

cost all forms, tables, formats etc. required for recording test results etc. 
 
39.8.5  The laboratory shall be connected to the main water and electricity services. It 

shall also be supplied with portable gas equipment. 
 
39.8.6  On completion of the Maintenance period the laboratory is to be dismantled 

and removed from Site. The dismantled materials and equipment shall be the 
property of the contractor. 

 
40.0  Rates/Prices 
 

The quoted rates/prices for the items shall be complete in all respect including 
all labour, material, plant and machinery, tools and tackles, all taxes, duties, 
levies, octroi, statutory levies applicable from time to time etc. The contractor 
should quote his rates/prices accordingly for the complete items in all respects. 

 
41.0  Compliance for Statutory Obligations 
 

The contractor shall comply all the statutory obligations and obtain all 
required clearances to implement the project without any financial 
repercussions to HSCC/Client and ensure all follow up actions with the local 
authorities in this respect for smooth functioning of the project. 

 
42.0  Unpriced Bids 
  The un priced copies of the purchase orders of major items/equipments and of 

sub contracts placed by the contractor shall be furnished to the Engineer.  



 
HSCC NIUM         SCC – Page # 28 

ADDITIONAL SPECIFIC CONDITIONS OF CONTRACT 
 
AND 
 
SPECIFICATIONS 

 
(A) RELATING TO CIVIL, PLUMBING & ELECTRICAL WORKS 

 
1.0  General 
 
1.1  The following specific conditions and specification shall be read in 

conjunction with General Conditions of Contract and Specific Conditions of 
Contract. If there are any provisions in these additional specific conditions and 
specifications which are at variance with the provisions in the above 
mentioned documents, the provisions in these additional specific conditions & 
specifications shall take precedence. 

 
1.2  These additional specific conditions and specification shall be considered as 

an extension and not as a limitation of the obligations of the preference. 
 

* The CPWD General Specifications for Electrical works: Part V - Down 
Comer System for Fire Fighting - 1985. Terminologies used in the Bid 
shall also be in accordance with the CPWD General Specifications for 
Electrical works: Part V - Down Comer System for Fire Fighting - 
1985. 

 
* For items not covered in CPWD Specifications, the work shall be done 

as per the latest relevant IS Code of practice. 
 

* For items not covered by any of the above the installation shall be done 
as directed by the Engineer and as per sound engineering practices. 

 
2.0  Scope of Contract 
 
2.1  The scope of work covers the supply, erection, testing and commissioning of 

the Civil, Plumbing& Electrical Systems which includes testing and 
commissioning of components and accessories of:- 

 
* Civil Works, Plumbing Works 
* Electrical Works  
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2.2  The work shall be carried out in conformity with the plumbing drawings and 
within the requirement of architectural, electrical, structural and other 
specialised service drawings. 

 
2.3  The Contractor shall make provision of hangers, sleeves, structural openings 

and other requirements well in advance to hold up progress of the construction 
schedule. 

 
2.4  The said contract comprise of furnishing of all materials, equipment, labour & 

transportation etc. necessary to render the installation fully operational as per 
the intent of specification and drawings, including any necessary adjustment 
or corrections. The installation shall be all in conformity with local laws 
covering such installation. 

 
3.0  Contract Drawings 
 
3.1  The Drawings issued with the bid are diagrammatic only and indicate the 

extent and general arrangement of the installation. Drawings shall not be 
scaled. 

 
3.2  The Contractor shall follow the bid drawings in preparation of his Shop 

drawings and for subsequent installation work. He shall check the drawings of 
other services to verify spaces in which his work will be installed. The 
Contractor shall examine all Architectural, Structural, plumbing and other 
services Drawings before starting the work and report to the Engineer any 
discrepancies and obtain clarification. Any changes found essential to 
coordinate installation of this work with other services, shall be made with 
prior approval of the Engineer. 

 
4.0  Shop Drawings 
 
4.1  With in Four weeks after award of the contract, the Contractor shall furnish for 

approval of the Engineer, three sets of detailed Shop Drawings of all 
equipment and materials required to complete the work as per specifications. 
These drawings shall contain details of construction, size, arrangement, 
operating clearances, performance characteristics, and capacity of all items of 
equipment, as also the details of all related items of work of other trades. 

 
4.2  All drawings necessary for assembly, erection, maintenance, repair and 

operation of the equipment shall be furnished and Different parts shall be 
suitably numbered for identification and ordering of spare parts. 

 
4.3  When the Engineer makes any amendments in the above Drawings, the 

Contractor shall supply fresh sets of Drawings with the amendments duly 
incorporated, along with the drawings on which corrections were indicated. 
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4.4  No material or equipment may be delivered or installed at the job site until the 

Contractor has in his possession, the approved Shop Drawings for that 
particular material or equipment. 

 
4.5  After approval of the drawings by the Engineer, the Contractor shall further 

furnish six sets of Shop Drawings for the exclusive use of and retention by the 
Engineer. 

 
4.6  Approval of Drawings by the Engineer shall not relieve the Contractor of any 

part of his obligation to meet all the requirements of the Contract or of the 
correctness of his Drawings. The Engineer's approval of specific item shall not 
mean the approval of the assembly of which it is a component. The Contractor 
shall be responsible for and is to bear the cost for all alternations of the works 
due to discrepancies or omission in the Drawings or other particulars supplied 
by him, whether such drawings have been approved by the Engineer or not. 

 
4.7  Where the work of the Contractor has to be installed in close proximity to, or 

will interfere with the work of other Trades, the Contractor shall assist in 
working out the space conditions to make a satisfactory adjustment. If so 
directed by the Engineer, the contractor shall prepare composite working 
drawings and sections at a suitable scale not less than 1:50, clearly showing 
how his work is to be installed in relation to the work of other Trades. If the 
Contractor installs his work before coordinating with other Trades, or so as to 
cause any interference with the work of other trades, he shall make all the 
necessary changes without extra cost. 

 
5.0  Samples and Catalogues 
 
5.1  Prior to ordering any equipment/ material/ system, the Contractor shall submit 

to the Engineer, the catalogues, along with samples from approved list of 
manufacturers. No material shall be procured prior to the approval by the 
Engineer. 

 
5.2  Approval of Materials  
 

All materials used on the works shall be new and of the best quality available, 
conforming to the relevant specifications and as per good engineering practice. 
Prior approval shall be obtained in writing from the Engineer for all materials 
proposed and when necessary, approved sample duly identified and labelled 
shall be deposited with the Engineer and shall be kept at site. List of approved 
make indicates make / manufacturer generally acceptable but final choice of 
make / manufacturer of material & models shall be with the Engineer. 
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6.0  Material and Equipment 
 
6.1  All Material and Equipment shall conform to the relevant Indian Standards. 
 
6.2  Where interfacing occurs, equipment shall be mutually compatible in all 

respects. 
 
6.3  Where an item of equipment, other than as specified or detailed on the 

Drawings, is approved by Engineer if it requires any re-design of the structure, 
partitions, foundation, piping, writing or any other part of the mechanical, 
electrical or architectural layout, all such re-design, and all new drawings and 
detailing required therefore, shall be prepared by the Contractor at his own 
expense and approval obtained by the Engineer. 

 
6.4  All similar equipment, materials, removable parts of similar equipment etc. 

shall be inter-changeable with one another. 
 
7.0  Conformity with Statutory Acts, Rules and Standards 
 
7.1  The installation shall be in conformity with the Bye-laws Regulations and 

Standards of the local authorities applicable to the installations. But if the 
specifications and drawings call for a higher standard of materials and/or 
workmanship than those required by any of the above regulations and those 
required by any of the above regulations and standards, then the specifications 
and drawings shall take precedence over the said regulations and standards. 

 
7.2  However, if the drawings or specifications required something which violates 

the Bye-laws and Regulations, then the Bye-laws and Regulations shall govern 
the requirement of this installation. 

 
7.2.1  Indian Electricity Act and Rules : all electrical works on connection with 

installation of the system shall be carried out in accordance with the provision 
of the Indian Electricity Act, 1910 and the Indian Electricity Rules 1956, both 
amended upto date. 

 
7.2.2  CPWD specifications : The Electrical installation work shall conform to 

CPWD General Specifications for Electrical Works Part I (Internal) 1972 and 
Part II (External) 1974, both amended upto date. 

 
7.2.3  Indian Standards : The System/ components shall conform to relevant Indian 

Standards wherever they exist and to the National Building Code - 1983. 
 
7.2.4  Nothing in these specifications shall be construed to relieve the Contractor of 

his responsibility for the design, manufacture and installation of the equipment 
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with all its accessories in accordance with applicable Statutory Regulations 
and safety codes in force. 

 
8.0  Technical Data 
 
8.1  Deleted 
 
9.0  Manufacturer's Instructions 
 
9.1  Where Manufacturer's have furnished specific instructions, relating to the 

Materials and Equipment used, covering points not specifically mentioned in 
these documents, manufacture's instructions shall be followed. 

 
10.0  Training and Operating Instructions 
 
10.1  If required by the Engineer, the Contractor shall at no extra cost train members 

of the maintenance staff either at his or the sub-contractor's workshop or at 
such other place or places as may be considered suitable by the Engineer. 

 
10.2  Upon completion of all work and all tests the Contractor shall furnish the 

necessary skilled labour and helpers for operating the entire installation for a 
period of fifteen (15) working days. During this period the contractor shall 
instruct and train the Engineer's representative in the operation, adjustments 
and maintenance of all equipment installed. 

 
10.3  The Contractor shall submit to the Engineer a draft copy of comprehensive 

operating instructions and maintenance schedule for all systems and 
equipment including in this Contract. This shall be supplemented not 
substituted by manufacturer's operating and maintenance manuals. Upon 
approval of the draft, the Contractor shall submit to the Engineer four (4) 
complete bound sets of operating and maintenance schedules along with 
manufacturers printed literature. 

 
11.0  Inspection and Testing 
 
11.1  The Engineer reserves the right to request inspection and testing at 

manufacturer's works at all reasonable times during manufacture of items for 
this contract. 

 
11.2  The Engineer or his authorised representative shall have full power to inspect 

the materials and workmanship at the Contractor's  works or at any place from 
which the materials or equipment is obtained. Acceptance by the Engineer of 
any material or equipment shall in no way relieve the contractor of his 
responsibility for meeting the requirements of the specifications. 
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11.3  Routing and typical tests for the various items of equipment shall be 
performed at the Contractor's works and test certificates furnished. 
 
If required by the Engineer, the Contractor shall permit the authorised 
representative of the Engineer to be present during any of the tests. 

 
11.4  After installation has been virtually completed, the Contractor shall carry out 

under the direction and in the presence of the representative of the Engineer 
such tests and inspection as have been specified, or as the representative shall 
consider necessary to determine whether or not the full intent of the 
requirements of the drawings and specifications have been fulfilled. In case 
the work does not meet the full intent of the drawings and specifications and 
further tests are considered necessary, the Contractor shall carry them out and 
bear the expenses thereof. 

 
11.5  The Contractor shall provide all necessary instruments such as Theodolite, 

Dumpy level, steel tapes, weighing machine, plumb bobs, spirit levels, 
hammers, micrometers, thermometers, hydraulic testing machine, smoke test 
machine and labour for testing. The Contractor shall make adequate records of 
the test procedures and readings, shall repeat any tests requested by the 
Engineer and shall provide test certificates signed by an properly authorised 
person. Such test certificates shall cover all works. All such equipments shall 
be tested for calibration at any approved laboratory. 

 
11.6  If test fail to demonstrate the satisfactory nature of the installation or any part 

thereof then no claims for the extra cost of modifications, replacement or 
retesting will be considered. The decision of the Engineer shall be regarded as 
final as to what constitutes a satisfactory test. 

 
11.7  The above general requirements as to testing shall be read in conjunction with 

any particular requirements specified elsewhere. 
 
12.0  Test Certificates  
 
12.1  The Contractor shall submit Test Certificates for all the Materials/ Systems. 

These shall be issued by a Government recognized inspection office certifying 
that all Equipment, Materials, Construction and function are in agreement with 
the requirements of these specifications and accepted Standards. 

 
13.0  Performance Guarantee 
 
13.1  It is clearly understood that the specifications, drawings, schedule of quantities 

for Fire Fighting system are for bidders' guidance only. The bidder shall carry 
out necessary calculations and provide alternative equipment required to 
achieve the specified level of Fire Fighting required for human safety. 
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Complete sets of Architectural Drawings are available at site in the Engineer's 
office and reference may be made to these drawings as required for 
calculations or for other details. The Contractor shall also guarantee that 
performance of various equipments, individually, shall not be less than, the 
quoted ratings. 

 
14.0  Quiet Operation and Vibration 
 
14.1  All equipment shall operate under all conditions of load without any sound or 

vibration which is objectionable in the opinion of the Engineer. In case of 
rotating machinery, sound or vibration noticeable outside the room in which it 
is installed or annoyingly noticeable inside its own room, shall be considered 
objectionable. Such conditions shall be corrected by the Contractor at his own 
expense. 

 
15.0  Accessibility 
 
15.1  The Contractor shall locate all equipment which must be serviced, operated or 

maintained in fully accessible positions. The exact location and size of access 
panels, required for each valve or other devices requiring attendance, shall be 
finalised and communicated well in time, to be provided in the normal course 
of work, failing this, the Contractor shall make all the necessary repairs and 
changes at his own expense. 

 
16.0  Electrical Installation 
 
16.1  The electrical installation shall be in total conformity with the control wiring 

drawings prepared by the Contractor and approved by the Engineer & shall be 
connected and tested in the presence of an authorised representative of the 
Contractor and of the Engineer. 

 
16.2  It is to be clearly understood that the final responsibility for the sufficiency, 

adequacy and conformity to the Contract requirements, of the electrical 
installation work lies solely with the Contractor. 

 
17.0  Completion Certificate 
 
17.1  On completion of the installation a certificate shall be furnished to the 

Engineer, by the contractor, countersigned by the licensed supervisor under 
whose direct supervision the installation was carried out. This Certificate shall 
be in the prescribed form as required by the local authority. On the basis of 
this certificate the Contractor shall arrange for inspection of installation by the 
concerned local authorities. 
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17.2  The Contractor shall be responsible at his own cost for getting the installation 
duly approved by the Authorities concerned. 

 
18.0  Completion Drawings 
 
18.1  At the completion of the work in all respects, the Contractor shall at his own 

cost submit to the Engineer four (4) sets of layout Drawings drawn at the 
approved scale indicating the installation. These drawings shall clearly 
indicate the complete plant layouts, and piping layouts, location wiring, exact 
location of all the concealed piping, valves, controls, wiring and other 
services. The Contractor shall also submit four (4) sets of consolidated control 
diagrams, technical literature on all automatic controls and complete technical 
literature on all equipment and materials. The Contractor shall frame under 
glass, in the plant room all consolidated control diagrams and all piping 
diagrams. 

 
19.0  Rates 
 
19.1  Quoted Rate includes any materials, equipment, appliances and incidental 

work not specifically as being furnishing or installed, but which are necessary 
and customary to make a complete installation. 

 
19.2  The Contractor shall check at all stages and supervise at the point of 

connection the associated civil, electrical and plumbing works like 
underground and overhead tanks, power supply and installation of makeup 
water connection, drain connection in the fire fighting tanks and vicinity of 
plant room etc. In case of any discrepancy all rectifications etc. required as a 
failure to do so shall be carried out by the contractor at his own expenses. 

 
20.0  Check List  
 
20.1  The Contractor shall provide to the Engineer four copies of a comprehensive 

maintenance check list and shall post a copy of it in the Plant Room. The 
check list shall be a list of each piece of equipment in this contract, and shall 
provide a space for each of the next fifty two weeks to record the maintenance 
provided to and status of various equipment. Each month at the time of 
inspection, the Contractor shall certify on this check list that he has examined 
each piece of equipment and that, in his opinion, it is operating as intended by 
the manufacturer, and that all necessary intention has been performed. 

 
21.0  Repairs 
 

All equipment that required repairing shall be immediately serviced and 
repaired. During the maintenance period. All parts and labours shall be 
furnished at no extra cost to the Engineer. 
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22.0  Control System 
 

During in the maintenance period. Once each month the Contractor shall 
check all controls in various areas to ensure that these are functioning as 
designed. This shall apply to all pressure switches and pressure gauges, 
contactor relays, controllers switches, high and low pressure cutouts etc. 

 
23.0  Reference Points 
 
23.1  Contractor shall provide permanent bench marks, flag tops and other reference 

points for the proper execution of work and these shall be preserved till the 
end of works. 

 
23.2  All such reference points shall be in relation to the levels and locations, given 

in the Architectural and plumbing drawings. 
 
24.0  License and Permits 
 
24.1  Contractor shall hold a valid plumbing license issued by the Municipal 

Authority or other competent authority under whose jurisdiction the work 
falls. 

 
24.2  Contractor shall keep constant liaison with the competent Municipal or other 

authority and obtain approvals for all drainage and water supply works carried 
out by him. 

 
24.3  Contractor shall obtain from the competent Municipal Authority completion 

certificates with respect to his work as required for occupation of the building. 
 
24.4  Any fees deposited in connection with the work on behalf of the client in 

statutory bodies, Corporations, Government departments, etc. shall be paid by 
the contractor and the same shall be reimbursed on production of original 
vouchers. Necessary endorsement/application if required shall be arranged 
from the Employer by the Engineer. 

 
25.0  Cutting and Making Good 
 
25.1  No structural member shall be chased or cut without the written permission of 

the Engineer. 
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(B)  RELATING TO ELECTRICAL INSTALLATIONS 
 
1.0  General 
 
1.1  The following specific conditions and specification shall be read in 

conjunction with General Conditions of Contract and Specific Conditions of 
Contract. If there are any provisions in these additional specific conditions and 
specifications which are at variance with the provisions in the above 
mentioned documents, the provisions in these additional specific conditions & 
specifications shall take precedence. 

 
2.0  Regulations and Standards 
 
2.1  The installation shall conform in all respects to Indian Standard Code of 

Practice for Electrical Wiring Installation IS : 732-1989 and as per CPWD 
General Specification for Electrical Works (Part I, II & IV). It shall also be in 
conformity with the current Indian Electricity Rules and regulations in so far 
as these are applicable to the installation. Wherever these additional specific 
conditions and specifications calls for a higher standard of material and/or 
workmanship than those required by any of the above regulations then this 
additional specific conditions and specification shall take precedence over the 
said regulation and standards. 

   
  External works & fire detection & alarm system works to be done as per 

CPWD specifications & relevant IS Codes. 
 
3.0  Rates 
 
3.1  The rates bided shall be for complete items of work inclusive of all taxes and 

all charges for items contingent to the work, such as, packing, forwarding, 
insurance, freight and delivery at site for the materials to be supplied by the 
contractor, watch and ward of all materials for the Internal Electrical 
Installation work at site etc. 

 
4.0  Completeness of Bid 
 
4.1  All sundry fittings, assemblies, accessories, hardware items, foundation bolts, 

termination lugs for electrical connections as required, and all other sundry 
items which are useful and necessary for proper assembly and efficient 
working of the various components of the work shall be deemed to have been 
included in the bid rates and prices, whether such items are specifically 
mentioned in the bid documents or not. 
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5.0  Works to be done by the Contractor 
 
5.1  Unless and otherwise mentioned in the bid documents, the following works 

shall be done by the contractor, and therefore their cost shall be deemed to be 
included in their rates and prices. 

 
i. Foundations for equipments and components where required, including 

foundation bolts. 
 

ii. Cutting and making good all damages caused during installation and 
restoring the same to their original finish. 

 
iii. Sealing of all floor openings provided by him for pipes and cables, 

from fire safety point of view, after laying of the same. 
 

iv. Painting at site of all exposed metal surfaces of the installation other 
than pre-painted items like fittings, fans, switchgear/ distribution gear 
items, cubicle switch board etc. and erection, shall however be 
rectified to the satisfaction of the Engineer. 

 
v. Testing and commissioning of complete installation. 

 
6.0  Tools for Handling and Erection 
 
6.1  All tools and tackles required for handling of equipments and materials at site 

of work as well as for their assembly and erection and also necessary test 
instruments shall be the responsibility of the contractor. 

 
7.0  Terminology & Scope 
 
7.1  Terminology & scope for this project shall be as per CPWD Specification for 

Electrical Works (Part I - Internal) - 1994 & External Works - Part II -  1995. 
 
8.0  Measurement  
 
8.1  As per General Specification for Electrical Works (Part I - Internal) - 1994 

CPWD & External CPWD unless otherwise specified. 
 
  Fire Detection & Fire Alarm - as per CPWD Specification. 
 
9.0  Drawings 
 
9.1  The drawings indicate the extent and general arrangements of the fixtures, 

controlling switches, wiring system etc. and are essentially diagrammatic. The 
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drawings indicate the points of termination of conduit runs and broadly 
suggest the routes to be followed. The work shall be executed as indicated in 
the drawings, however any minor changes found essential to co-ordinate the 
installation of this work with the other trades shall be made without any 
additional cost to the owner. The drawings are for guidance of the contractor 
and exact locations, distance and levels shall be governed by the building. The 
Contractor shall examine all architectural, structural, plumbing and sanitary & 
electrical drawings before starting the work and report to the Engineer any 
discrepancies which in his opinion appear on them and get it clarified. 
Contractor shall not be entitled to any extras for omissions or defects in 
electrical drawings or when they conflict with other services work. 

 
10.0  Conduit/ Trunking Layout 
 
10.1  Prior to the laying of the conduits and trunking the contractor shall examine/ 

study consultants drawings and report to Engineer in case desires to make any 
changes from consultant proposed conduit layout plan and shall get the same 
approved from HSCC. 

 
11.0  Shop Drawings 
 
11.1  The Contractor shall prepare and submit to the Engineer for his approval detail 

shop drawings of Main & sub distribution boards, distribution boards, special 
pull boxes, light & fan switch boards, telephone distribution boards,  FDA 
system and lightning protection system and other equipment to be procured/ 
fabrication by the contractor within 15 days of signing of the above items 
required to complete the electrical installation in all respect. 

 
12.0  Manufacturer's Instruction  
 
12.1  Where manufacturers' have furnished specific instructions, relating to the 

materials used in this job, covering points not specifically mentioned in these 
documents, these instructions shall be followed in all cases. 

 
13.0  Materials & Equipment 
 
13.1  All materials and equipment shall be ISI marked and shall be of the approved 

make and design. Unless otherwise called for, only the best quality of 
materials and equipment shall be used. The contractor shall be responsible for 
the safe custody of all materials till these are taken over by client and shall 
insure as against theft, damage by fire, earth quake etc. A list of items of 
materials and equipment, together with a sample of each shall be submitted to 
the site office. 

 
 



 
HSCC NIUM         SCC – Page # 40 

 
14.0  Scale 
 
14.1  Drawings shall be prepared to the scale as required for proper explanation and 

shall indicate the size and location of all equipments and accessories herein. 
The contractor shall obtain all dimensions preferably  at the building (site of 
work) and check those plans for interference with the building structure and 
other equipment. 

 
15.0  Brochures and Data 
 
15.1  The contractor shall submit four copies of all brochures manufacturer's 

description data and similar literature. 
 
16.0  Approval of Shop Drawings 
 
16.1  The Engineer's approval of shop drawings, schedule, brochures etc. shall be an 

approval of general details and arrangements only and shall not relieve the 
contractor from responsibility for deviation from drawings or specifications 
unless he has in writing called Engineer's to such deviations at the time of 
submission nor shall it relieve the Contractor from responsibility for errors or 
omissions of any kind in the shop drawings when approved. 

 
17.0  Samples & Catalogues 
 
  For HSCC approval, contractor shall submit the samples & catalogue of the 

material, which are used at site as per the approved makes. 
 
18.0  Approval of Materials  
 
18.1  All materials used on the works shall be new and of the best quality available, 

conforming to the relevant specifications and as per good engineering practice. 
Prior approval shall be obtained in writing from the Engineer for all materials 
proposed and when necessary, approved sample duly identified and labelled 
shall be deposited with the Engineer and shall be kept at site. List of approved 
make indicates make/  manufacturer generally acceptable. Contractor shall 
submit the detail drawings of the material for HSCC approval. 

 
19.0  Inspection, Testing and Inspection Certificate  
 
19.1  HSCC and authorised representative of HSCC shall have at all reasonable 

times access to the Contractor's premises or works and shall have the power at 
all reasonable time to inspect and examine the materials and workmanship 
during its manufacture or erection or if the part of works is being 
manufactured or assembled at other premises or works. 
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19.2  The Contractor shall arrange all the materials and labour required for 

inspection of equipment or for any testing to be carried out at his/ 
manufacturer's works or at site. Notice for such inspection/ presence for 
testing shall be given to the Engineer by the Contractor at least fifteen (15) 
days in advance together with the routine test certificates of the equipments/ 
materials given by the manufacturer. 

 
19.3  Not withstanding approval of tests or equipment by the Engineer the 

contractor shall be required to perform site tests and prove the correctness of 
ratings and performance of equipment/ machinery and materials supplied and 
installed by the contractor as per the contract specifications and conditions. 
Engineer shall have full power to order the material or work to be tested by an 
independent agency at the electrical contractor's expense in order to prove 
soundness & adequacy. 

 
20.0  Schedule & Manner of Operation  
 
20.1  Time being the essence of this contract, contractor shall be expected to furnish 

all labour & material in sufficient quantities at appropriate time, expedite and 
schedule the work to meet the Engineer's requirement and so manage the 
operations that the work shall be completed in time as stated else where. In 
case of shut down of power supply required, Contractor shall coordinate with 
Engineer and shall carry out essential works during the shut down period 
allowed by the Engineer. In case Engineer allows for such period during night 
or early morning hours, Contractor shall make all provisions to avail such 
account. Contractor shall not be entitled for any extra claims on such account. 
Contractor shall programme his work in such a way that items of work 
requiring presence of Engineer are carried out between 9 A.M. & 5 P.M. on 
working days. 

 
21.0  Performance Guarantee 
 
21.1  All equipment shall be guaranteed for 12 (Twelve) months from the date of 

handing over of installation to the Engineer against unsatisfactory 
performance and/or break down. The equipment or component or any other 
part of installation so found defective within the guarantee period shall be 
replaced / repaired by the contractor free of cost to the satisfaction of the 
Engineer. 

 
22.0  Conformity with Statutory Acts, Rules and Standards 
 
22.1  The installation shall be in conformity with the Bye-laws, Regulations and 

Standards of the local authorities applicable to the installations. But if the 
specifications and drawings call for a higher standard of material and/or 
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workmanship than those required by any of the above regulations and standards, 
then the specifications and drawings shall take precedence over the said regulations 
and standards. 

 
22.2  However, if the drawings or specifications required something which violates the 

Bye-laws and Regulations, then the Bye-laws and Regulations shall govern the 
requirement of this installation. 

 
22.3  Indian Electricity Act and Rules : all electrical works on connection with 

installations of the system shall be carried out in accordance with the provision of 
the Indian Electricity Act, 1910 and the Indian Electricity Rules 1956, both 
amended upto date. 

 
22.4  CPWD Specifications : The Electrical installation work shall conform to CPWD 

General specifications for Electrical Works Part I (Internal) 1994 and Part II 
(External) 1995, both amended upto date. 

 
22.5  Indian Standards : The System / components shall conform to relevant Indian 

Standards wherever they exist and to the National Building Code-2000. 
 
22.6  Nothing in these specifications shall be construed to relieve the Contractor of his 

responsibility for the design, manufacture and installation of the equipment with all 
its accessories in accordance with applicable Statutory Regulations and safety codes 
in force. 

 
23.0  Completion Drawings (As Built Drawings) 
 
23.1  On completion of the work and before issue of certificate of virtual completion, the 

Contractor shall submit to the Engineer completion plan drawn to a scale in tracing 
cloth with ink indicating the following, along with three blue print copies of the 
same. 

 
a. Run and size of conduits, inspection boxes, junction boxes and pull boxes. 

 
b. Number of size of conductors in each conduit. 

 
c. Location and rating of sockets and switches controlling the light and power 

outlets. 
 

d. Location and details of main & sub distribution boards, distribution boards 
indicating the circuit number controlled by them. 

 
e. Type of fitting viz. fluorescent, pendants, brackets, bulkhead etc., including 

their rating & type of lamp, fans and exhaust fans. 
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f. A complete wiring diagram as installed and schematic drawings showing all 
connections for the complete electrical system. 

 
g. Location of telephone outlets, junction boxes and sizes of various conduits 

and number & sizes of wire drawn. 
 

h. Layout of telephone cables. 
 

i. Location of all earthing stations, route and size of all earthing conductors, 
manholes etc. 

 
j. Layout and particulars of cables & sub mains. 

 
k. Schematic drawing for telephone system. 

 
l. Layout of conduits for computer outlet points. 

 
m. Layout and details of fire detection & alarm system. Consisting of manual 

call points, fire alarm hooters, smoke & heat detector, FDA control panel 
including details of conduits and number of wires drawn. 

 
n. Layout and details of lightning protection system. 

 
o. Insulation tests and earth test results. 

 
p. Equipment Drawing 

 
q. Cable route layout of HT, LT & other cables. 

 
 
24.0  Confirmation of Quantities 
 
24.1  All quantities indicated in BOQ are tentative which may vary as per site conditions. 

Contractor has to verify quantities before procuring the material. No payment shall 
be payable for quantity brought to site but not used. 

 
25.0  Terms of Payment (Only for items included in BOQ for all major electrical 

equipments) 
For purposes of estimating the contract value of works executed for certificate of 
payment under clause 33(d) of SCC, the following norms shall be followed. 

 
a. 80% of BOQ contract rates on receipt of equipment against dispatch 

clearance. 
 

b. 10% of BOQ contract rates on erection and installation of equipment. 
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c. 5% after successful completion of running tests and provisional taking over.  

 
d. 5% after handing over  

 
Retention money at the rate as specified in Contract SCC clause No 33(f) & 
GCC clause No 60.5 shall be deducted from each certified interim payment 
subject to the maximum of 2 % of the contract value in cash. The retention 
money shall be released pursuant to GCC clause No 60.6. 

 
26.0  Training of Personnel 
 

The contractor shall arrange to train the Employer's personnel prior to provisional 
take over of the Project. 

 
a) Telephone Exchange. 

 
b) Other Equipments. 

 
c) Adjustment of setting for controls and protective devices. 

 
d) Preventive maintenance 
 
e) Operation of all electrical panels including their. interconnectivity and 

interlocking scheme 
 
27.0  Completion Certificate 
 
27.1  On completion of the installation a certificate shall be furnished to the Engineer, by 

the contractor, countersigned by the licensed supervisor under whose direct 
supervision the installation was carried out. This Certificate shall be in the 
prescribed form as required by the local authority. On the basis of this certificate the 
Contractor shall arrange for inspection of installation by the concerned local 
authorities. 

 
27.2  The Contractor shall be responsible at his own cost for getting the installation duly 

approved by the authorities concerned. 
 
28.0  Check List 
 
28.1  The contractor shall provide to the Engineer four copies of a comprehensive 

maintenance check list and shall paste a copy of it in the Substations & Plant Room. 
The check list shall be a list of each piece of equipment in this contract, and shall 
provide a space for each of the next fifty two weeks to record the maintenance 
provided to and status of various equipment. Each month at the time of inspection, 
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the contractor shall certify on this check list that he has examined each piece of 
equipment and that, in his opinion, it is operating as intended by the manufacturer, 
and that all necessary intention has been performed. 

 
29.0  Repairs 
 
  All equipment that required repairing shall be immediately serviced and repaired 

during the maintenance period. All parts and labours shall be furnished at no extra 
cost to the Engineer. 

 
30.0  Safe Custody and Storage 
 
30.1  Safe custody of all machinery and equipment dismantled, shifted & supplied by the 

contractor shall be his own responsibility till the final taking  over by the Employer. 
He should, therefore, employ sufficient staff for watch and ward at his own 
expenses. The Employer may, however, allow the contractor to use the plant 
room/weather maker rooms, etc. for temporary storage of his equipment if such 
spaces are ready and available. 

 
31.0  Approvals 
 
31.1  It is the responsibility of the contractor to ensure that all electrical works are carried 

out as per the IE Rules & regulations, National Building Code and IS Codes & 
Standards. All necessary drawings and details as required by Electricity Board, 
Electrical Inspector, Fire Authorities, Pollution Control Board and other Local 
Statutory Agencies shall be prepared by the contractor. The contractor is 
responsible to submit the drawings and other details as required to the Local 
Authorities (referred above) and obtain necessary approval before energizing and 
commissioning. All official fee required for getting the approval will be reimbursed 
on account of Client on submission of original documents. 
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ANNEXURE - A 
 
 

FORM OF AGREEMENT 
 
 

AGREEMENT 
 
This Agreement made the ___________ day of ____________ 20________ between M/s Raj 
Kumari Amrit Kaur College of Nursing, New Delhi (hereinafter called "The Employer" ) 
represented by M/s HSCC (INDIA) Ltd. who enters into this Agreement of the one part and M/s 
.............................................................................. ............................. 
................................................................. (hereinafter called "The Contractor") of the other part. 
 
Whereas The Employer is desirous that certain Works should be executed by the Contractor, viz 
_______________________ ("the works") and has accepted a Bid by the Contractor for the 
execution and completion of the Works and the remedying of any defects therein. 
 
Now this Agreement witnesseth as follows : 
 
1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz : 
 

(a) The Letter of Award; 
(b) The said Bid; 
(c) The General Conditions of Contract; 
(d) Instructions to tenderers and Specific Conditions of Contract; 
(e) The Specification; 
(f) The Drawings;  
(g) The Priced Bill of Quantities; 
(h) Any other relevant documents referred to in this Agreement or in the 

aforementioned documents;  
 
3. In consideration of the payments to be made by the HSCC (INDIA) Ltd. (HSCC) acting as 

Employer to the contractor as hereinafter mentioned, the Contractor hereby covenants with 
the Employer to execute and complete the Works and remedy any defects therein in 
conformity in all respects with the provisions of the Contract. 

 
4. The Employer hereby covenants to pay the Contractor through HSCC in consideration of 

the execution and completion of the Works and the remedying of defects therein the 
Contract Price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract. 
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In Witness whereof the parties hereto have caused this Agreement to be  executed the day 
and year first before written. 

 
Signed, Sealed, and Delivered by the Said ___________________________ 

  _______________________________________________________ 
 
 

Binding Signature of [HSCC] for and on behalf of M/s Raj Kumari Amrit Kaur College of 
Nursing, New Delhi. 

 
 
 
 
 Binding Signature of Contractor  ___________________________ 
 
 

In the presence of  
 
 
 
 

Witness (1) : 
 
 
 
 
 
 

Witness (2) : 
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ANNEXURE - B 
 

 
PROFORMA FOR PERFORMANCE BANK GUARANTEE 

(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 
 
 
To, 
 
M/s HSCC (INDIA) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301. 
 
 
Dear Sir, 
 
In consideration of the M/s Raj Kumari Amrit Kaur College of Nursing, New Delhi (hereinafter 
called Employer) which expression shall include his successor and assigns represented by his 
Consultant M/s. HSCC (INDIA) Ltd., Plot - 6 (A), Block - E, Sector - I, Noida, Uttar Pradesh - 
201 301 (hereinafter called HSCC) having awarded to_____________________________ __ 
(hereinafter referred to as the said Contractor or `Contractor' which expression shall wherever the 
subject or context so permits include its successors and assigns) a contract No 
___________________________  in terms inter alia, of the HSCC Letter No._________________ 
dated__________and the General Conditions of Contract and upon the condition of the 
contractor's furnishing security for the performance of the contractor's obligations and discharge of 
the contractor's liability under and in connection with the said contract upto a sum of Rs. 
______________________ (Rupees _________________________________only) amounting to 
___________ percent of the total contract value. 
 
1.  We,___________________________________________(hereinafter called `The Bank'  

which expression shall include  its successors and assigns) hereby jointly and severally 
undertake to guarantee the payment to the Employer in rupees forthwith on demand in 
writing and without protest or demur or any and all moneys anywise payable by the 
contractor to the Employer under in respect of or in connection with the said contract 
inclusive of all the Employer's losses and damages and costs, (inclusive between attorney 
and client) charges and expenses and other moneys anywise payable in respect of the above 
as specified in any notice of demand made by the Employer to the Bank with reference to 
this guarantee upto an aggregate limit of Rs.______________(Rupees 
________________________________________ only). 

    
 
2. We_______________________Bank Ltd. further agree that The Employer shall be  sole 

judge of and as to whether the said contractor has committed any breach or breaches of any 
of the terms and conditions of the said contract and the extent of loss, damage, cost, 
charges and expenses caused to or suffered by or that may be caused to or suffered by The 
Employer on account thereof and the decision of The Employer that the said Contractor has 
committed such breach or breaches and as to the amount or amounts of loss, damage, costs, 
charges and expenses caused to or suffered by The Employer from time to time shall be 
final and binding on us.  

 
3. The Employer shall be at liberty without reference to the Bank and without affecting the 

full liability of the Bank hereunder to take any other security in respect of the Contractor's 
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obligations and liabilities hereunder or to vary the contract or the work to be done 
thereunder vis-a-vis the Contractor or to grant time or indulgence to the Contractor or to 
reduce or to increase or otherwise vary the prices of the total contract value or to release or 
to forbear from enforcement of all or any of the security and/or any other security(ies) now 
or hereafter held by The Employer and no such dealing(s) reduction(s) increase(s) or other 
indulgence(s) or arrangements with the Contractor or release or forbearance whatsoever 
shall absolve the bank of the full liability to The Employer hereunder or prejudice the rights 
of The Employer against the bank.  

 
4. This guarantee shall not be determined or affected by the liquidation or winding up, 

dissolution, or change of constitution or insolvency of the Contractor but shall in all 
respects and for all purposes be binding and operative until payment of all monies payable 
to The Employer in terms thereof.  

 
5. The bank hereby waives all rights at any time inconsistent with the terms of this guarantee 

and the obligations of the Bank in terms hereof shall not be anywise affected or suspended 
by reason of any dispute or disputes having been raised by the Contractor stopping or 
preventing or purporting to stop or prevent  any payment by the Bank to The Employer in 
terms hereof.  

 
6. The amount stated in any notice of demand addressed by The Employer to the Bank as 

liable to be paid to The Employer by the Contractor or as suffered or incurred by The 
Employer on account of any losses or damages or costs, charges and/or expenses shall be 
conclusive evidence of the amount so liable to be paid to The Employer or suffered or 
incurred by The Employer as the case may be and shall be payable by the Bank to The 
Employer in terms hereof.  

 
7. This guarantee shall be a continuing guarantee and shall remain valid and irrevocable for 

all claims of The Employer and liabilities of the contractor arising upto and until midnight 
of________________________.  

 
8. This guarantee shall be in addition to any other guarantee or security whatsoever that The 

Employer may now or at any time anywise may have in relation to the Contractor's 
obligations/or liabilities under and/or in connection with the said contract, and The 
Employer shall have full authority to have recourse to or enforce this security in preference 
to any other guarantee or security which The Employer may have or obtain and no 
forbearance on the part of The Employer in enforcing or requiring enforcement of any 
other security shall have the effect of releasing the Bank from its full liability hereunder. 

 
9. It shall not be necessary for The Employer to proceed against the said Contractor before 

proceeding against the Bank and the Guarantee herein contained shall be enforceable 
against the Bank notwithstanding that any security which The Employer may have obtained 
or obtain from the contractor shall at the time when proceedings are taken against the said 
bank hereunder be outstanding or unrealised.  

 
10. We, the said Bank undertake not to revoke this guarantee during its currency except with 

the consent of The Employer in writing and agree that any change in the constitution of the 
said contractor or the said bank shall not discharge our liability hereunder.  

 
11. We___________________the said Bank further that we shall pay forthwith the amount 

stated in the notice of demand notwithstanding any dispute/difference pending between the 
parties before the arbitrator and/or that any dispute is being referred to arbitration.  
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12. Notwithstanding anything contained herein above, our liability under this guarantee shall 
be restricted to Rs.________________  (Rupees________ _________________) and this 
guarantee shall remain in force till___________________ and unless a claim is made on us 
within 3 months from that date, that is before ______________ all the claims under this 
guarantee shall be forfeited and we shall be relieved of and discharged from our liabilities 
thereunder.  

  
 
Dated____________________day of________________20 
  
For and on behalf of Bank. 
 
 

Issued   
under    

seal   : 
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ANNEXURE - C 

 
 

PROFORMA FOR ADVANCE BANK GUARANTEE 
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 

 
To 
 
M/s HSCC (INDIA) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301.. 
 
 
Dear Sir, 
 
1. In consideration of the M/s Raj Kumari Amrit Kaur College of Nursing, New Delhi 

(hereinafter called as The Employer) which expression shall include his successors and 
assigns represented by his Consultant M/s. HSCC (INDIA) Ltd., Plot - 6 (A), Block - E, 
Sector - I, Noida, Uttar Pradesh - 201 301, (hereinafter called HSCC) having agreed under 
the terms & conditions of contract No.________________ dated_________ (hereinafter 
called the Contract or the said Contract) to make at the request of ("the Contractor" or "the 
said Contractor") the contractor thereunder a lumpsum advance of Rs._____________for 
utilising it for the purposes of the said contract on its furnishing a guarantee acceptable to 
HSCC.  

 
2. We, the______________________Bank having its branch office at 

________________________ (hereinafter referred to as the Bank or the said Bank) a 
Company under the Companies Act 1956 and having our registered office 
at_______________________do hereby guarantee the repayment and recovery of the said 
advance together with interest thereon as provided according to the terms and conditions of 
the said contract.  If the contractor fails to utilise the said advance for the purposes of  the 
said contract and/or the said advance together with interest thereon as aforesaid is not fully 
recovered by The Employer, we _______________________ Bank hereby unconditionally 
and irrevocably undertake to pay to The Employer on demand and without demur or protest 
to the extent of the said sum of Rs._______________with interest any claim made by The 
Employer on us against non- utilisation/misutilisation of the said advance and/or by reason 
of The Employer not being able  to recover in full the said sum of Rs.________________ 
with interest as aforesaid.  

 
3. We,________________________Bank further agree that The Employer shall be the sole 

judge of and as to whether the contractor has utilised  or not utilised the said advance or 
any part thereof for the purposes of the said contract and/or as to whether the advance or 
any part thereof with interest has been recovered or not and the finding of the  Employer in 
this regard shall be final and binding on us. 
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4. We, the said Bank further agree that the Guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the performance of the said 
contract and till the said advance has been fully recovered and its claims  satisfied or 
discharged and till The Employer certifies that the said advance with interest has been fully 
recovered from the contractor.  

 
5. The Employer shall have the fullest liberty without affecting in any way the liability of the 

said Bank under this guarantee or Indemnity from time to time to vary any of the terms and 
conditions of the said Contract or the advance or to extend time of performance by the 
Contractor or to postpone for any time and from time to time any of the powers exercisable 
by it against the said Contractor and either to enforce or forbear from enforcing any of the 
terms and conditions governing the said contract or the advance or securities available to 
The Employer and the said Bank shall not be released from its liability under these presents 
by any exercise by The Employer of the liberty with reference to the matter aforesaid or by 
reason of time being given to the said Contractor/or any other forbearance, act or omission 
on the part of The Employer or any indulgence by The Employer to the said Contractor or 
of any other matter or thing  whatsoever which under the law relating to sureties would but 
for this provision have the effect of so releasing the said Bank from its said liability.  

 
6. The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee 

and the obligations of the Bank in terms hereof shall not be in any way affected or 
suspended by reason of any dispute or disputes having been raised by the Contractor 
(whether or not pending before any arbitrator, Tribunal or court) or any denial or liability 
by the Contractor stopping or preventing or purporting to stop or prevent any  payment by 
the Bank to The Employer in terms thereof.  

  
7. The amount stated in any notice of demand addressed by The Employer to the Bank as 

liable to be paid to The Employer by the Contractor, shall be conclusive evidence of the 
amount so liable to be paid to The Employer by the Bank. 

 
8. This guarantee/undertaking shall be in addition to any other guarantee or security 

whatsoever that The Employer may now or any time may have in relation to the 
Contractor's obligations or liabilities under and/or in connection with the said Contract, and 
The Employer shall have full authority to have recourse to or enforce this security in 
preference to any other guarantee or security which The Employer may have or obtain and 
no forbearance on the part of The Employer in enforcing or requiring enforcement of any 
other security shall have the effect of releasing the Bank from its full liability hereunder.  

 
9. It shall not be necessary for The Employer to proceed against the said Contractor before 

proceeding against the Bank and the guarantee herein contained shall be enforceable 
against the Bank notwithstanding that any security which the Employer may have obtained 
or obtain from the Contractor shall at the time when proceedings are taken against the said 
Bank hereunder be outstanding or unrealised. 

  
10. We, ______________________the said Bank undertake that we shall pay forthwith the 

amount stated in the notice of demand notwithstanding any dispute/difference pending 
between the parties before the arbitrator and/or that any dispute is being referred to 
arbitration. 

  
11. We, the said Bank undertake not to revoke this guarantee during its currency except with 

the consent of The Employer in writing and agree that any change in the Constitution of the 
said Contractor or the said Bank  shall not discharge our liability hereunder. 
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12. This guarantee/undertaking shall be a continuing guarantee/undertaking and shall remain 
valid and irrevocable for all claims of The Employer and liabilities of the Contractor 
arising upto and until  midnight of___________ ___________________. 

  
13. Not withstanding anything contained herein above, our liability under this guarantee shall 

be restricted to Rs. ______________ alongwith interest due thereon  (Rs.______________) 
with interest and this guarantee shall remain in full force till___________________ and 
unless a claim is made on us within 3 months from the date i.e. 
before___________________________all the claims  under this guarantee shall be 
forfeited and we shall be relieved  of and discharged from our liabilities hereunder.  

 
 
Dated__________________day of________________20  
 
for and on behalf of Bank. 
 
Issued 
under 
seal: 
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ANNEXURE - D 

 
PROFORMA FOR BID SECURITY BANK GUARANTEE 

 
(To cover payment of Bid Security and Conditions of Contract) 

 
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 

 
To 
 
M/s HSCC (INDIA) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA -  201 301. 
 
 
Dear Sir, 
 
In consideration of your agreeing to accept Bank Guarantee for Rs. ......................... 
(Rupees ......................................................................................................... ) in lieu of payment 
from M/s ...................................................................................... having its /their registered office 
at  ........................................................................................ 
(hereinafter called the Bidder) towards Bid security in respect of your tender no. ..... 
................................................................ calling for tender for .................................... 
at ............................................................ and for due fulfilment of the terms and conditions of the 
said tender, we hereby undertake and agree to indemnify and keep you indemnified to the extent of 
Rs ................................. (Rupees ............................. 
....................................................). 
 
In the event of any loss or damages, costs, charges or expenses caused to or suffered by you by 
reason of any breach or non observance on the part of the Bidder of any terms and conditions of 
the said tender, we shall on demand and without cavil or argument, and without reference to the 
bidder, irrevocably and unconditionally pay you in full satisfaction of your demand the amounts 
claimed by you, provided that our liability under this guarantee shall not at any time exceed Rs 
..................................... 
(Rupees .................................................................................). 
 
This guarantee herein contained shall remain in full force and till you finalise the tender and select 
the tender as per your choice and it shall in the event of the said bidder being selected and 
entrusted with the said work, continue to be enforceable till the said bidder executes the 
Agreement with you and commences the work as stipulated under the terms and conditions of the 
said tender have been fully and properly carried out by the said bidder and accordingly discharges 
the guarantee. 
 
We also agree that your decision as to whether the bidder has committed any breach or non 
observance of the terms and conditions of the said tender shall be final and binding on us. 
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We under take to pay the Consultant any money so demanded by the Consultant notwithstanding 
any dispute or disputes raised by the Contractor(s) in any suit or proceedings pending before any 
Court or Tribunal relating thereto, our liability under this present being absolute and equivocal. 
 
The payment so made by us under this bond shall be a valid discharge of our liability for payment 
thereunder and the contractor(s) shall have no claim against us for making such a payment. 
 
This guarantee shall continue to be in full force and effect for a period of 120 days from the date of 
submission of bid. Notwithstanding the above limitations, we shall honour and discharge the 
claims preferred by you within thirty days of expiry of this guarantee. 
 
We shall not revoke this guarantee during its currency except with your previous consent in 
writing. This guarantee shall not be affected by any change in Constitution of our bank or of the 
bidder firm. Your neglect or forbearance in the enforcement of the payment of any money, the 
payment whereof is intended to be hereby secured or the giving of time for the payment hereto 
shall in no way relieve us our liability under this guarantee. 
 
 
 
 
 
Dated this ..................... day of ...................  
 
 
 

Yours faithfully, 
 
 
 

For 
 
 

Signature & seal of the Bank (Authorised Signatory) 
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ANNEXURE - E 
 

PROFORMA FOR RETENTION MONEY BANK GUARANTEE 
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled 

Bank) 
 
To, 
 
M/s HSCC (INDIA) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301. 
 
 
Dear Sir, 
 
In consideration of  the M/s Raj Kumari Amrit Kaur College of Nursing, New Delhi. ( 
hereinafter  called Employer) which expression  shall include his successor and assigns 
represented by his Consultant M/s. HSCC (INDIA) Ltd., Plot - 6 (A), Block - E, Sector - I, 
Noida, Uttar Pradesh - 201 301 (hereinafter called HSCC) having awarded 
to_____________________________ __ (hereinafter referred to as the said Contractor 
or `Contractor' which expression shall wherever the subject or context so permits include 
its successors and assigns) a contract No ___________________________  in terms 
inter alia, of the HSCC Letter No._________________ dated__________ to execute 
Additional Building Works for NIUM at Bangalore. and the General Conditions of Contract 
and upon the condition of the contractor's furnishing guarantee for the retention of the 
contractor's obligations and discharge of the contractor's liability under and in connection 
with the said contract upto a sum of Rs. ______________________ (Rupees 
_________________________________only) amounting to 3% of the total contract 
value. 
 
1.  We,___________________________________________(hereinafter called `The 

Bank'  which expression shall include  its successors and assigns) having its 
branch office at ________________________  (a Company under the provisions 
of the Companies Act 1913 hereby jointly and severally undertake to guarantee the 
payment to the Employer in rupees forthwith on demand in writing and without 
protest or demur or any and all moneys anywise payable by the contractor to the 
Employer under in respect of or in connection with the said contract inclusive of all 
the Employer's losses and damages and costs, (inclusive between attorney and 
client) charges and expenses and other moneys anywise payable in respect of the 
above as specified in any notice of demand made by the Employer to the Bank 
with reference to this guarantee upto an aggregate limit of 
Rs.______________(Rupees ________________________________________ 
only). 

    
2. We_______________________Bank Ltd. further agree that The Employer shall be  

sole judge of and as to whether the said contractor has committed any breach or 
breaches of any of the terms and conditions of the said contract and the extent of 
loss, damage, cost, charges and expenses caused to or suffered by or that may be 
caused to or suffered by The Employer/HSCC on account thereof and the decision 
of The Employer that the said Contractor has committed such breach or breaches 
and as to the amount or amounts of loss, damage, costs, charges and expenses 
caused to or suffered by The Employer from time to time shall be final and binding 
on us.  
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3. The Employer shall be at liberty without reference to the Bank and without affecting 
the full liability  of the Bank hereunder to take any other security in respect of the 
Contractor's obligations and liabilities hereunder or to vary the contract or the work 
to be done thereunder vis-a-vis the Contractor or to grant time or indulgence to the 
Contractor or to reduce or to increase or otherwise vary the prices of the total 
contract value or to release or to forbear from enforcement of all or any of the 
security and/or any other security(ies) now or hereafter held by The Employer and 
no such dealing(s) reduction(s) increase(s) or other indulgence(s) or arrangements 
with the Contractor or release or forbearance whatsoever shall absolve the bank of 
the full liability to The Employer hereunder or prejudice the rights of The Employer 
against the bank.  

 
4. This guarantee shall not be determined or affected by the liquidation or winding up, 

dissolution, or change of constitution or insolvency of the Contractor but shall in all 
respects and for all purposes be binding and operative until payment of all monies 
payable to The Employer in terms thereof.  

 
5. The bank hereby waives all rights at any time inconsistent with the terms of this 

guarantee and the obligations of the Bank in terms hereof shall not be anywise 
affected or suspended by reason of any dispute or disputes having been raised by 
the Contractor stopping or preventing or purporting to stop or prevent any payment 
by the Bank to The Employer in terms hereof.  

 
6. The amount stated in any notice of demand addressed by The Employer to the 

Bank as liable to be paid to The Employer by the Contractor or as suffered or 
incurred by The Employer on account of any losses or damages or costs, charges 
and/or expenses shall be conclusive evidence of the amount so liable to be paid to 
The Employer or suffered or incurred by The Employer as the case may be and 
shall be payable by the Bank to The Employer in terms hereof.  

 
7. This guarantee shall be a continuing guarantee and shall remain valid and 

irrevocable for all claims of The Employer and liabilities of the contractor arising 
upto and until midnight of________________________.  

 
8. This guarantee shall be in addition to any other guarantee or security whatsoever 

that The Employer may now or at any time anywise may have in relation to the 
Contractor's obligations/or liabilities under and/or in connection with the said 
contract, and The Employer shall have full authority to have recourse to or enforce 
this security in preference to any other guarantee or security which The Employer 
may have or obtain and no forbearance on the part of The Employer in enforcing or 
requiring enforcement of any other security shall have the effect of releasing the 
Bank from its full liability hereunder. 

 
9. It shall not be necessary for The Employer to proceed against the said Contractor 

before proceeding against the Bank and the Guarantee herein contained shall be 
enforceable against the Bank notwithstanding that any security which The 
Employer may have obtained or obtain from the contractor shall at the time when 
proceedings are taken against the said bank hereunder be outstanding or 
unrealised.  

 
10. We, the said Bank undertake not to revoke this guarantee during its currency 

except with the consent of The Employer in writing and agree that any change in 
the constitution of the said contractor or the said bank shall not discharge our 
liability hereunder.  
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11. We___________________the said Bank further that we shall pay forthwith the 
amount stated in the notice of demand notwithstanding any dispute/difference 
pending between the parties before the arbitrator and/or that any dispute is being 
referred to arbitration.  

 
12. Notwithstanding anything contained herein above, our liability under this guarantee 

shall be restricted to Rs.________________  (Rupees________ 
_________________) and this guarantee shall remain in force 
till___________________ and unless a claim is made on us within 3 months from 
that date, that is before ______________ all the claims under this guarantee shall 
be forfeited and we shall be relieved of and discharged from our liabilities 
thereunder.  

 
 Notwithstanding anything contained herein, 
 

a) Our liability under this bank guarantee shall not exceed Rs.________________  
(Rupees________ _________________). 

 
b) This bank guarantee shall be valid up to ___________________  

 
 
c) We are liable to pay the guarantee amount or any part thereof under the Bank 

Guarantee only & only if you serve upon us as a written claim or demand on or 
before  ___________________. 

 
 
    
  
 
Dated____________________day of________________20 
  
For and on behalf of Bank. 
 
 

Issued   
under    

seal   : 
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ANNEXURE - F 

 
APPENDIX TO TENDER 

 
 

------------------------------------------------------------------------------------------------ 
Important Clause   Clause No. Volume Remarks 
------------------------------------------------------------------------------------------------- 
 
 
 
Amount of performance 
security      10.1    I  5%of the contract Price 
 
 
Minimum amount of third 
party Insurance     23.2    I  Rs. 10,00,000=00 for any one 

incident, number of incidents 
Unlimited. 

Period of commencement 
from Engineer's order to  
commence      41.1    I  2 weeks. 
 
 
Amount of Liquidated     47.1    I  0.5 % (point five percent) 
damages        of contract price per week of 

delay. 
 
Limit of liquidated    47.1    I  10% of contract price 
damages 
 
Defect Liability Period  49.1    I  12 months 
 
Percentage of retention  33(f)   II  3% Bank guarantee + 2% cash  
         deduction 
 
Limit of retention money    33(f)   II  5%of the contract price. 
       60.5    I 
 
Programme of work and    39.6   II  Programme updated 
progress reports       quarterly, progress reported 

weekly. 
 
Time of Completion       43.1   I  06(Six) 
          1.4  II  calendar months 
 


