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  SECTION I:  INSTRUCTIONS TO BIDDERS 
 
 
A. General 
 
1.0 Scope of work: 
 
1.1.1 LRSI through HSCC (India) Ltd. invites bids for the Plan, Design, Supply, Installation, 

Testing & Commissioning of Kitchen Equipments at LRS Institute of Tuberculosis & 
Respiratory Diseases, New Delhi    

 
1.2 The successful bidder will be expected to complete the works within 3 (Months) from the date of 

Award of work. 
 
 
2.0 The Employer: 
 

Lala Ram Sarup Institute of Tuberculosis & Respiratory Disease (LRSI) , New Delhi represented 
by their consultant  M/s HSCC (India) Limited (HSCC), A Government of India Enterprise, having 
its Corporate office at plot No. 6(A), Block-E,  Sector -1, Noida, Distt. Gautam Budh Nagar (UP) 
will enter into the agreement with the chosen contractor for & on behalf of the Employer.  

 
2.1 In these documents wherever the word tender / tenderer / tendering has been used, the same 

shall be considered synonymous with bid/bidder/bidding. 
 
 
3.0 Information to be submitted: 
 
3.1 All bidders shall include the following information and documents with their bids: 
 

1. A work plan clearly bringing out how the bidder proposes to carry out the work to achieve 
the time schedule. 

 
 

4.0 Cost of bidding: 
 

The bidder shall bear all costs associated with the preparation and submission of his bid, and the 
Employer will in no case be responsible or liable for those costs. 

 
 
5.0 Site visit: 
 

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for 
himself on his own responsibility and at his own risk all information that may be necessary for 
preparing the bid and entering into a contract for the works as detailed in the Scope of work.  The 
cost of visiting the Site shall be at the bidder's own expense. 

 
 
B. Bidding Documents 
 
6.0 Content of bidding documents: 
 

The set of bidding documents comprises the documents listed below: 
 
 Volume-I : Pre-Qualification Criteria 
 Volume-II : Conditions of contract & Technical specifications  
 Volume-III : Bill of Quantities 

 



 
HSCC/LRSI/PG-I/107/KITCHEN/2012                                                           Page No. -3 
     

7.0 Clarification of bidding documents: 
 

A prospective bidder requiring any clarification of the bidding documents may notify the Employer 
in writing or by cable (hereinafter, "cable" includes facsimile) at the Engineer's address indicated 
in the Invitation to Bid. The Engineer will respond to any request for clarification which he 
received earlier than 7 days prior to the submission of bid. Copies of the Engineer's response will 
be forwarded to all purchasers of the bidding documents, including a description of the enquiry 
but without identifying its source. 

 
8.0 Amendment of bidding Documents: 
 
8.1 Before the deadline for submission of bids, the Engineer may modify the bidding documents by 

issuing addenda. 
 
8.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in 

writing or by cable to all purchasers of the bidding documents.   
 
8.3 To give prospective bidders reasonable time to take an addendum into account in preparing their 

bids, the Engineer shall extend as necessary, the deadline for submission of bids in accordance 
with Sub-Clause 16.2. 

 
 
C. Preparation of Bids 
 
9.0 Language of bid: 
 

All documents relating to the bid shall be in English Language only. 
 
10.0 Documents comprising the bid: 
 

The bid submitted by the bidder shall comprise the following: 
 

(a) Bid Security 
(b) All information and document regarding the pre-qualification 
(c) Conditions of Contract  
(d) Specifications  
(e) Bill of Quantities  
(f) Tender drawings, if any  
(g) Documents mentioned in 3.1 above 

 
and any other documents required to be completed and submitted by bidders in accordance with 
these instructions.  

 
 
11.0 Bid prices: 
 
11.1 The bidder shall fill the rates against each item of BOQ both in words and figures. 

 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other 
cause shall be included in the rates, prices, and total amount of bid submitted by the bidder. The 
evaluation and comparison of bids by the Employer shall be made accordingly. 

 
11.3 The rates and prices quoted by the bidder shall be fixed for the duration of the Contract and shall 

not be subject to adjustment on any account.  
 
12.0 Currencies of bid and payment: 
 

The rate to be quoted by the bidder shall be in Indian Rupees. 
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13.0 Bid validity: 
 
13.1 Bids shall remain valid for a period of 120 days after the deadline for bid submission specified in 

Clause 16. 
 
13.2 In exceptional circumstances, the bidders may be requested to extend the period of validity for a 

specified additional period.  The request and the bidders' responses shall be made in writing or 
by cable.  A bidder may refuse the request without forfeiting his bid security.  A bidder agreeing to 
the request will not be required or permitted to modify his bid, but will be required to extend the 
validity of his bid security for the period of the extension, and in compliance with Clause 14 in all 
respects. 

 
14.0 Bid security: 
 
14.1 The bidder shall furnish, as part of his bid, a security amount of Rs. 1,60,000/-. 
 
14.2 The bid security and cost of document shall be in the form of a Pay order/ Demand Draft from a 

Nationalized/Scheduled bank in favour of HSCC (I) Ltd., payable at Delhi/Noida. 
 
14.3 Any bid not accompanied by an acceptable bid security shall be rejected. 
 
14.4 The bid security of unsuccessful bidders will be returned within 28 days of the end of the bid 

validity period specified in Sub-Clause 13.1. 
 
14.5 The bid security of the successful bidder will be discharged when the bidder has signed the 

Agreement and furnished the required performance security. 
 
14.6 The bid security will be forfeited: 
(a) if the bidder withdraws his bid during the period of bid validity; 
(b) if the bidder does not accept the correction of his bid price, pursuant to Clause 23; or 
(c) in the case of a successful bidder, if he fails within the specified time limit to : 
(i) sign the Agreement ; or 
(ii) furnish the required performance security. 
 
14.7 No interest will be payable on the bid security amount cited above. 
 
 
15.0 Sealing, marking and submission of bid: 
 
15.1 The bid shall be submitted in accordance with the procedure detailed herein. Documents shall be 

enclosed in separate envelopes of appropriate size each of which shall be sealed. 
 

(i) Envelope No. 1 shall contain the bid security as indicated in clause 14 of these 
instructions to bidders and Bid document fee/copy of Receipt for purchase of tender 
document. 

 
(ii) Envelope No. 2 shall contain the bidder’s application for pre-qualification, original bid 

document comprising of Volume-I (Prequalification document) & Volume –II (General 
Instructions to bidders, Conditions of Contract & Technical Specifications) and all the 
asked information and documents in support of pre-qualification. 

  
(iii) Envelope No. 3 shall contain only the bill of quantities (Vol III) and rates/prices duly filled 

in and signed and stamped without any conditions whatsoever. Bids containing any 
conditions in Envelope no. 3 are liable to be summarily rejected. In case of any variation 
between the rates mentioned in figures and words, the rates in words shall prevail. 

 
 
The format of Bill of Quantity in the Price Bid should be neatly hand written. The Bill of 
Quantity in the Price Bid  in any other format other than the tendered format or typed 
written shall be rejected. The contractor must fill up the prices both in words and figures. 
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Please note that the price should not be indicated in any of the documents enclosed in 
envelope 1 & 2. 
 

 
All bidders are required to submit unconditional bids. Conditional bids if submitted shall 
be liable to be rejected and no correspondence in this regard shall be entertained. 

 
 
15.2 The bidder shall seal the bid. 
 
15.3 All the three envelopes shall be sealed and enclosed in an envelope and addressed to the   Chief 

General Manager (PG-I), HSCC (India) Ltd, Plot No. 6(A), Block-E, Sector 1, Noida, Distt. 
Gautam Budh Nagar, Uttar Pradesh, Pin – 201 301. 

 
15.4 All the above envelope shall bear the following identification. 
 
 Name of work: - Plan, Design, Supply, Installation, Testing & Commissioning of Kitchen 

Equipments at LRSI, New Delhi.    
 
15.5 All the envelopes shall indicate the name and address of the bidder to enable the bid to be 

returned unopened, if required.  
 
15.6 All recipients for the purpose of submitting a bid shall treat the contents of the documents as 

private and confidential. 
 
16.0 Deadline for submission of bids: 
 
16.1 Bids must be received by the Engineer at the address specified above not later than the 

designated date and time. 
 
16.2 The Engineer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 8, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

 
17.0 Late bids: 
 

Any bid received by the Engineer after the deadline prescribed in Clause 16.0 will be returned 
unopened to the bidder. 

 
18.0 Modification and withdrawal of bids: 
 
18.1 The bidder may modify or withdraw his bid by giving notice in writing before the deadline 

prescribed in Clause 16. 
 
18.2 The bidder's modification or withdrawal notice shall be prepared, sealed, marked, and delivered 

in accordance with Clause 15, with the outer and inner envelopes additionally marked 
"MODIFICATION" or "WITHDRAWAL", as appropriate. 

 
18.3 No bid may be modified after the deadline for submission of bids. 
 
18.4 Withdrawal of bid between the deadline for submission of bids and the expiration of the original 

period of bid validity specified in the Form of Bid may result in the forfeiture of the bid security 
pursuant to Clause 14. 

 
D. Tender Opening and Evaluation 
 
19.0 Bid opening: 
 
19.1 Bids shall be opened in the office of H SCC (India) Ltd, Plot No. 6(A), Block-E, Sector 1, Noida,  
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Distt. Gautam Budh Nagar, Uttar Pradesh, Pin - 201301, half an hour after the prescribed time for 
tender submission in presence of the bidders representatives who may wish to be present. 

 
Envelope No.1: Shall be opened first. If the bid Security is not found as prescribed the bid shall 

be summarily rejected. 
 
 Envelope No.2: Shall then be opened. The applications of bidders for pre-qualifications and the 
   information and documents submitted in (Vol-I & Vol-II) shall be evaluated.    
 
 Envelope No. 3 :Containing the sealed price bid of only for those parties whose bid is found to  

be generally in order and substantially responsive shall be opened either at the 
bid opening or at a subsequent date to be intimated in advance to such eligible 
bidders.  

 
19.2 The Engineer will examine the bids to determine whether they are complete, whether the 

requisite bid securities have been furnished, whether the bids have been properly signed and 
whether the bids are generally in order. 

 
19.3 Telegraphic/ fax offer will be treated as defective/ invalid and rejected. Only detailed complete 

bids received prior to the closing time and date will be taken as valid. 
 
19.4 The bidders names, general technical details, the presence of the requisite bid security and such 

other details as the Engineer, at his discretion may consider appropriate will be announced at the 
bid opening. 

 
19.5 The bidder should quote cost of CMC in the Price Bid  and the rate of CMC will be added for 

evaluation and ranking purpose.. 
 
19.6 The bid of any bidder who has not complied with any of the instructions contained herein may not 

be considered. 
 
20.0 Process to be confidential: 
 
20.1 Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other 
persons not officially concerned with such process until the award to the successful bidder has 
been announced. Any effort by a bidder to influence the Engineer's processing of bids or award 
decisions may result in the rejection of his bid. 

 
21.1 Clarification of bids: 
 
21.1 To assist in the examination, evaluation, and comparison of bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his bid, including break down of unit rates.  The 
request for clarification and the response shall be in writing or by cable, but no change in the 
price or substance of the bid shall be sought, offered, or permitted except as required to confirm 
the correction of arithmetic errors discovered by the Engineer in the evaluation of the bids in 
accordance with Clause 23. 

 
22.0 Examination of bids and determination of responsiveness: 
 
22.1 Prior to the detailed evaluation of bids, the Engineer will determine whether each bid (a) meets 

the eligibility criteria; (b) has been properly signed; (c) is accompanied by the required securities; 
(d) is substantially responsive to the requirements of the bidding documents; and (e) provides any 
clarification and/or substantiation that the Engineer may require. 

 
22.2 A substantially responsive bid is one which conforms to all the terms, conditions, and 

specifications of the bidding documents, without material deviation or reservation.  A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 
performance of the Works; (b) which limits in any substantial way, inconsistent with the bidding 
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documents, the Engineer's right or the bidder's obligations under the contract or (c) whose 
rectification would affect unfairly the competitive position of other bidders presenting substantially 
responsive bids. 

 
22.3 If a bid is not substantially responsive, it will be rejected by the Engineer, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 
reservation. 

 
23.0 Correction of errors: 
 
23.1 Bids determined to be substantially responsive will be checked by the Engineer for any arithmetic 

      errors.  Errors will be corrected by the Engineer as follows : 
 
(a) Where there is a discrepancy between the amounts in figures and in words, the amount in words 

will govern; and 
 
(b) If the bidder does not accept the corrected amount of bid, his bid will be rejected, and the bid 

security may be forfeited in accordance with Sub-Clause 14. 6(b). 
 
24.0 Currency for bid evaluation: 
 

Bids shall be evaluated as quoted in Indian Rupees in accordance with Clause 12. 
 
25.0 Evaluation and comparison of bids: 
 
25.1 The Engineer will evaluate and compare only the bids determined to be substantially responsive 

in accordance with Clause 22. 
 
25.2 In evaluating the bids, the Engineer will determine for each bid the Evaluated Bid Price by 
             adjusting the Bid Price after making any correction for errors pursuant to Clause 23. 
 
E. Award of Contract 
 
26.0 Award Criteria: 
 
26.1 Subject to Clause 27, the Engineer on behalf of the Employer intends to award the Contract to 

the bidder whose bid has been determined to be substantially responsive to the bidding 
documents and who has offered the Lowest Evaluated Bid Price.  

 
27.0 Employer's right to accept any bid and to reject any or all bids: 
 
27.1 Notwithstanding Clause 26, the Engineer on behalf of the Employer reserves the right to accept 

or reject any bid, and to cancel the bidding process and reject all bids, at any time prior to the 
award of contract, without thereby incurring any liability to the affected bidder or bidders or any 
obligation to inform the affected bidder or bidders of the ground for the Employer's action. 

 
28.0 Notification of award: 
 
28.1 Prior to expiration of the period of bid validity prescribed, the Engineer on behalf of the Employer 

will notify the successful bidder by cable confirmed by registered post /courier letter that his bid 
has been accepted.  This letter (hereinafter and in the Conditions of Contract called the "Letter of 
Acceptance") shall name the estimated sum which the Employer will pay the Contractor in 
consideration of the execution, completion, and maintenance of the Works by the Contractor as 
prescribed by the Contract (hereinafter and in the Contract called the "Contract Price"). 

 
28.2 The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of a performance security in accordance with the provision of Clause 29. 
 
28.3 Upon furnishing by the successful bidder of a performance security, the Engineer on behalf of the 

Employer will promptly notify the other bidders that their bids have been unsuccessful. 
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29.0 Performance Security: 
 
29.1 Within 15 days of receipt of the notification of award from the Engineer on behalf of the Employer, 

the successful bidder shall furnish to the Employer a performance security in the form of a bank 
guarantee for an amount equivalent to 10% of the Contract Price. The performance security shall 
be valid till the successful completion of the Defect Liability Period by the Contractor. 

 
29.2 Failure of the successful bidder to comply with the requirements of Sub-Clause 29.1 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the bid security.  
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Section II.  Conditions of Contract 
A. General 
 
1.0 Definitions: 
 
1.1 Terms which are defined in the Contract Data are not defined in the Conditions of Contract but 

keep their defined meanings. Capital initials are used to identify defined terms. 
 

Acceptance is the date when the Contract came into existence upon receipt by the Contractor of 
the Letter of Acceptance issued by the Engineer on behalf of the Employer. 
 
The Activity Schedule is a schedule of the activities comprising the construction, installation, 
testing, and commissioning of the Works.   

 
The Completion Date is the date when the Engineer notifies that the works can be used by the 
Employer. 
 
The Consultant is M/s. HSCC (I) Ltd. (HSCC). 

 
The Contract is the contract between the Employer of the one part and the Contractor of the 
other. 

 
The Contract Data defines the documents and other information which comprise the Contract. 

 
The Contractor is a person or corporate body whose bid to carry out the Works has been 
accepted by the Employer. 

 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Employer. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 

 
Days are calendar days; months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the Contract. 
 
The Engineer is the person named in the Contract Data who is responsible for supervising the 
Contractor, administering the Contract, certifying payments due to the Contractor, issuing and 
valuing Variations to the Contract, awarding extensions of time etc. 

 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct 
the Works. 

 
The Initial Contract Price is the Contract Price at the date of the Employer's written acceptance of 
the Contractor's Bid. 

 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works.  The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an Extension of time. 

 
Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or 
chemical function. 

 
The Site is the area defined as such in the Contract Data. 

 
The Start Date is given in the Contract Data.  It is the date when the Contractor can commence 
work on the Contract. 
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It does not necessarily coincide with any of the Site Possession Dates. 
 

A Subcontractor is person or corporate body who has a contract with the Contractor to carry out a 
part of the work in the Contract. 

 
Temporary Works are works designed, constructed, installed, and removed by the Contractor 
which are needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Engineer which varies the Works. 

 
The Works are what the Contract requires the Contractor to construct, install, and hand over to 
the Employer. 

 
2.0 Interpretation: 
 

In interpreting these Conditions of Contract, singular also means plural, male also means female, 
and vice versa.  Headings and cross-references between clauses have no significance.  Words 
have their normal meaning under the language of the Contract unless specifically defined. 

 
3.0 Language and law: 
 

The language of the Contract and the law governing the Contract are stated in the Contract Data. 
 
4.0 Engineer's decisions: 
 

The Engineer is to decide contractual matters between the Employer and the Contractor fairly 
and impartially. 

 
5.0 Delegation: 
 

The Engineer may delegate any of his duties and responsibilities to other people after notifying 
the Contractor and may cancel any delegation after notifying the Contractor. 

 
6.0 Communications: 
 

Communications between parties which are referred to in the conditions are effective only when 
in writing.    

7.0 Sub-Contracting: Deleted 
 
8.0 Other Contractors: 
 

Deleted 
 
9.0 Personnel: 
 

Deleted 
 
10.0 Removal of personnel: 

 
If the Engineer asks the Contractor to remove a person who is a member of his staff or his work 
force and states his reasons the Contractor is to ensure that the person leaves the Site within 
seven days and has no further connection with the work in the Contract. 

 
11.0 Contractor's risks: 
 
11.1 All risks of loss of or damage to LRSI property and of personal injury and death which arise 

during and in consequence of the performance of the Contract other than the excepted risks are 
the responsibility of the Contractor. 

 
Excepted Risks are: 
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a. (i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
 (ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war,  

(iii) ionizing radiations, or contamination by radio - activity from any nuclear fuel, or from any 
nuclear waste from the combustion of nuclear fuel, radio - active toxic explosive, or other 
hazardous properties of any explosive nuclear assembly or nuclear component thereof, 

(iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or 
supersonic speed, 

b. loss or damage due to the use or occupation by the Employer of any section or part of the 
Permanent Works, except as may be provided for in the Contract. 

 
c. loss or damage to the extent that it is due to the design of the Works, other than any part of the 

design provided by the Contractor or for which the Contractor is responsible. 
 
 
12.0 Insurance: 
 
12.1 The following insurance cover 110% is to be provided by the Contractor in the joint names of the 

Employer and the Contractor for the period from the Start Date to the end of the Defects Notice 
Period or of the last Defects Correction Period whichever is later: 

 
(a) cover against damage to other people's property caused by the Contractor's acts or 

omissions; 
(b) cover against death or injury caused by the Contractor's acts or omissions to  
(i) anyone authorised to be on the Site ; 
(ii) third parties who are not on the Site ; 
(c) cover against damage to the Works and materials during construction. 

 
12.2 Policies and certificates for insurance are to be produced by the Contractor to the Engineer for 

approval before the Start Date given in the Contract Data and subsequently as the Engineer may 
require. 

 
12.3 If the Contractor does not produce any of the policies and certificates required, the Employer 

may affect the insurance for which the Contractor should have produced the policies and 
certificates and recover the premiums it has paid from payments due to the Contractor. 

 
12.4 Alterations to the terms of insurance may be made either with the approval of the Engineer or as 

a result of general changes imposed by the insurance company with which the insurance policy is 
affected. 

 
12.5 Both parties are to comply with conditions of the insurance policies. 
 
 
13.0 Indemnities: 
 
13.1 The Contractor is liable for and indemnifies the Employer against losses, expenses and claims for 

loss or damage to LRSI property, personal injury, and death caused by his own acts or 
omissions. 

 
13.2 The Contractor indemnifies the Employer against claims for damage caused by the movement of 

his Equipment or Temporary Works outside the Site. 
 
14.0 Site Investigation report: 
 

Deleted 
 

15.0 Queries about the contract data: 
 

The Engineer is to give instructions clarifying queries about the Contract Data. 
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16.0 Contractor to execute the works: 
 

The Contractor is to execute the work of Plan, Design, supply, installation, testing & 
commissioning of Kitchen Equipments at LRSI, New Delhi in accordance with the Specification 
and contract. 

 
17.0 The works to be completed by the intended completion date: 
 

The Contractor may begin the Works on the Start Date and is to carry out the Works in 
accordance with the program submitted by him, as updated with the approval of the Engineer, 
and complete them by the Intended Completion Date. 

 
18.0 Approval of samples shall be taken by the contractor prior to their delivery at site. 
 
19.0 Safety: 
 

The Contractor is responsible for the safety of all activities on the Site. 
 
20.0 Discoveries: 
 

Deleted 
 
21.0 Possession of the site: 

 
The Employer is to give possession of all parts of the Site to the Contractor, where the work is 
required to be executed.  If possession of a part is not given by the date stated in the Contract 
Data, the Employer is deemed to have delayed the start of the relevant activities. 

 
22.0 Access to the site: 
 

The Contractor is to allow the Engineer and any person authorized by the Engineer access to the 
Site and to any place where work in connection with the Contract is being carried out or is 
intended to be carried out. 

 
23.0 Instructions: 
 

The Contractor shall carry out all instructions of the Engineer. 
 
24.0 Procedure for disputes: 

 
If any dispute or difference of any kind what so ever shall arise between the Employer and the 
contractor or the Engineer and the contractor in connection with or arising out of the Contract, or 
the execution of the works, whether during the progress of the works or after their completion and 
whether before or after the termination, abandonment or breach of the contract, it shall, in the first 
place, be referred to and settled by the Engineer who shall, within a period of ninety days after 
being requested by either party to do so, give written notice of his decision to the Employer and 
the Contractor. Subject to arbitration, as hereinafter provided, such decision in respect of every 
matter so referred shall be final and binding upon the Employer and the Contractor and shall 
forthwith be given effect to by the Employer and by the Contractor, who shall proceed with the 
execution of the works with due diligence whether he or the Employer requires arbitration or not.  
If the Engineer has given written notice of his decision to the Employer and the Contractor and no 
claim to arbitration has been communicated to him by either the Employer or the Contractor 
within a period of ninety days from receipt of such notice, the said decision shall remain final and 
binding upon the Employer and the Contractor. If the Engineer shall fail to give notice of his 
decision, as aforesaid within a period of ninety days after being requested, or if either the 
Employer or the Contractor be dissatisfied with any such decision, then and in any such case 
either the Employer or the Contractor may within ninety days after receiving notice of such 
decision or within  ninety days after the expiration of the first named period of ninety days as the 
case may be require that the matter or matters in dispute be referred to arbitration as hereinafter 
provided. All disputes or differences in respect of which the decision if any of the Engineer has 
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not become final and binding as aforesaid, shall be finally settled under the Indian Arbitration and 
Conciliation Act, 1996 or any statutory modification or re - enactment thereof and the rules made 
there under and for the time being in force shall apply to the arbitration proceedings under this 
clause. Such arbitration shall be settled by Sole arbitrator who shall be appointed by Chairman 
cum Managing Director, HSCC. The arbitration shall take place in New Delhi unless both parties 
agree otherwise. Neither party shall be limited in the proceedings before the arbitrator to the 
evidence nor did arguments put before the Engineer for the purpose of obtaining his said 
decision. No decision given by the Engineer in accordance with the foregoing provisions shall 
disqualify him from being called as a witness and giving evidence before the arbitrator on any 
matter whatsoever relevant to the dispute or difference referred to the arbitrator as aforesaid. The 
reference to arbitration may proceed notwithstanding that the works shall not then be or be 
alleged to be complete provided always that the obligations of the Employer, the Engineer and 
the Contractor shall not be altered by reason of the arbitration being conducted during the 
progress of the works. 

 
 
B. Time Control 
 
25.0 Program: 
 
25.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for his 

approval a program showing the general methods, arrangements, order, and timing for all the 
activities in the Works. 

 
25.2 The Contractor is to submit to the Engineer an updated program as required by the Engineer. 
 
25.3 The Engineer's approval of the program does not alter the Contractor's obligations.  The 

Contractor may revise the program and submit it to the Engineer again at any time.  A revised 
program is to show the effect of Variations. 

 
26.0 Extension of the intended completion date: 
 
26.1 The Engineer is to extend the Intended Completion Date if an event not attributable to the 

contractor causing delay occurs or a Variation is issued which makes it impossible for completion 
to be achieved by the Intended Completion Date. 

 
26.2 The Engineer is to decide whether and by how much to extend the Intended Completion Date 

within 21 days of the Contractor asking him to decide upon the effect of a event causing delay or 
Variation and submitting full supporting information.  If the Contractor has failed to give early 
warning of a delay or has failed to cooperate in dealing with a delay, the delay by his failure is not 
considered in assessing the new Intended Completion Date. 

 
 
27.0 Acceleration: 

 
Deleted 

 
28.0 Delays ordered by the Engineer: 
 

The Engineer may instruct the Contractor to delay the start or progress of any activity within the 
Works. 

29.0 Management meetings: 
 
29.1 The Engineer and/ the Contractor may be required the other to attend a management meeting.  

The business of a management meeting is to review the plans for remaining work and to deal 
with matters raised in accordance with the early warning procedure. 

 
C. Quality Control 
 
30.0 Identifying defects: 



 
HSCC/LRSI/PG-I/107/KITCHEN/2012                                                           Page No. -14 
     

 
The Engineer is to check the Contractor's work and to notify the Contractor of any Defects which 
he finds. Such checking does not affect the Contractor's responsibilities. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work which he 
considers may have a Defect. 

 
31 & 32.0 Inspection & Tests:  
 
 Inspection and Tests of all equipment will be carried out before supply to the site and for other 

plumbing, electrical and masonry work as per the relevant BIS at site. Incase it is not available in 
BIS the same shall be carried out as per decision given by engineer based on existing general 
practice which will be binding to the agency. The material which is not passing to BIS or any other 
test will be rejected or may be accepted with reduced rates as per decision taken by engineer.  

 
33.0      Warranty  

      
33.1 The contractor warrants that the goods supplied under the contract is new, unused and 

incorporated all recent improvements in design and materials unless prescribed otherwise by the 
purchaser in the contract. The contractor further warrants that the goods supplied under the 
contract shall have no defect arising from design, materials or workmanship or from any act or 
omission of the contractor that may develop under normal use of the supplied goods under the 
conditions prevailing in India. 

33.2 This warranty shall remain valid for Twelve (24) months after the goods or any portion thereof as 
the case may be, have been delivered to the final destination and installed and commissioned at 
the final destination and accepted by the purchaser in terms of the contract, unless specified 
otherwise in the SCC. 

33.3 In case of any claim arising out of this warranty, the purchaser / consignee shall promptly notify 
the same in writing to the contractor. The contractor shall attend with 95% uptime during 
Warranty period of the complete system otherwise with penalty of extension of Warranty 
period by double the downtime period actually taken by the contractor. 

33.4 Upon receipt of such notice, the contractor shall, within 8 hours on a 24(hrs) x 7 days) x 
365(days) basis, repair or replace the defective goods or parts thereof, free of cost, at the 
ultimate destination. The contractor shall take over the replaced parts / goods after providing their 
replacements and no claim, whatsoever shall lie on the purchaser for such replaced parts / goods 
thereafter. 

33.5 In the event of any rectification of a defect or replacement of any defective goods during the 
warranty period, the warranty for the rectified / replaced goods shall be extended to a further 
period of Tweve (24) months from the date such rectified / replaced goods starts functioning to 
the satisfaction of the purchaser. 

33.6  If the contractor, having been notified, fails to rectify / replace the defect(s) within 8 hours on a 
24(hrs)) x 7 (days) x 365 (days) basis, the purchaser may proceed to take such remedial 
action(s) as deemed fit by the purchaser, at the risk and expense of the contractor and without 
prejudice to other contractual rights and remedies, which the purchaser may have against the 
contractor. 

33.7  During Warranty period, the contractor is required to visit at each consignee/s site at  once in 
6 months commencing from the date of the installation for preventive maintenance of the goods 

 
34.0 Incorrect defects after completion date: 
 
34.1 After completion the Engineer may arrange for a third party to correct a Defect if the contractor 

has not corrected it within the Defects Correction Period. 
 
34.2 The Engineer is to give the Contractor at least 28 days notice of his intention to use a third party 

to correct a Defect. If the Contractor does not correct the Defects himself within this notice period, 
the Engineer may have the Defect corrected by the third party.  The cost of the correction will be 
deducted from the Contract Price. 
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D. Cost Control 
 
35.0 Bill of quantities: 
 
35.1 The Bill of Quantities is to contain items for the work to be done by the Contractor. 
 
35.2 The Bill of Quantities is used to calculate the Contract Price.  The Contractor will be paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item. 
 
 
36.0 Changes in the quantities: 
 
36.1 Final work done may exceed to any extent item wise as well as total work value wise, as per the 

requirement of the works to be executed under the contract. 
 
36.2 If requested by the Engineer, the Contractor is to provide the Engineer with a detailed cost 

breakdown of any rate in the Bill of Quantities. 
 
 
37.0 Variations: 
 
37.1 All Variations are to be included in updated programs produced by the Contractor. 
 
38.0 Payments for variations: 
 

If the contract does not contain any rates or prices applicable to the varied work, the rates and 
prices in the contract shall be used as basis for valuation so far as may be reasonable, failing 
which , after due consultation by the engineer with the contractor, suitable rates or prices shall be 
agreed upon between the engineer and the contractor. In the event of disagreement, the 
engineer shall fix such rates or prices as are, in his opinion, appropriate based on CPWD norms 
and shall notify the contractor accordingly.   

 
39.0 Cash flow forecasts: 
 
39.1 The contractor shall provide cash flow forecast at the start of work to the Engineer.  When the 

program is updated, the Contractor is to provide the Engineer with an updated cash flow forecast.  
 
40.0 Payment certificates: 
 
40.1 The contractor shall submit to the Engineer monthly statements of the value of the work 

completed less the cumulative amount certified previously on a printed proforma (prepared at the 
cost of Contractor). 

 
40.2 The Engineer shall check the Contractor's monthly statement and certify the amount to be paid to 

the Contractor. 
 
40.3 The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 

any item previously certified in any certificate in the light of later information. 
 

41.0  Payment  
 

41.1 65% of BOQ rate shall be paid on receipt of equipment/materials at Site and after inspection and 
verification of equipment/materials and their respective documents including internal factory final 
inspection-cum quality report etc. on pro-rata basis  

41.2 25% of BOQ rate shall be paid on satisfactory erection, installation and commissioning of entire 
system and successful completion of running tests and removal of all defects if arises during  
running and operation of the system of  Kitchen System at site and take over by the Employer. 

41.3 10% of BOQ rate shall be paid on completion of 30 days trial run from the date of takeover by the 
employer.  
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 The following shall be the terms of payment for the comprehensive Maintenance services; 
 
a) The payment shall be released quarterly as per the quoted rates for the particular year 

as follows : 
 

100% - On submission of unconditional Bank guarantee of equal amount from any 
Nationalized/ Scheduled Bank and in the acceptable format and valid for one year (i.e. 
valid during the entire operation and maintenance period for the particular year).  

 
42.0 Taxes: 
 

Taxes shall be deducted as applicable. 
 
43.0 Cost of Labour: 
 

The Contractor shall be deemed to have allowed in his Tender Price for the full cost of labour 
having due regard to the  provision of all labour legislation of the Central and State Government 
which are in force on the date of the  tender and which are applicable to labour engaged for the  
Contract. 

 
44.0 Retention Amount: 
 
44.1 The Employer is to retain from each payment due to the contractor the proportion stated in the 

Contract Data until Completion of the whole of the Works. 
 
44.2 On Completion of the whole of the Works, half the total amount retained is repaid to the 

Contractor and balance half when the Defects Notice Period has passed and the Engineer has 
certified that all Defects notified by him to the Contractor before the end of this period have been 
corrected. The second half of the retention may be paid against submission of Bank Guarantee 
approved by the Engineer from any nationalized bank if applicable. 

 
45.0 Liquidated damages:  
 
45.1 If the contractor fails to complete execution of works within the relevant time as specified in the 

Contract Data / Extended date, the contractor shall pay the employer the relevant sum as stated 
in the Contract Data as liquidated damages for every day or part of a day which shall elapse 
between the relevant time of completion and the date stated in Taking over certificate    

 
46.0 Advance payment: 
 
46.1 Deleted. 
 
47.0 Securities: 
 
47.1 The performance payment securities are to be provided to the Employer by the Start Date and 

are to be issued in a form and by a bank acceptable to the Employer.  
 
47.2 If there is no reason to call the performance security, the performance security is to be returned 

by the Employer within 14 days of the last Defects Correction Period. 
 
47.3 The Employer is to notify the Contractor of any claim made against the institution issuing the 

security. 
 
47.4 The Employer may claim against the surety if any of the following occurs for 42 days or more  
 

(a) the Contractor is in breach of the Contract and the Employer has notified him that he is  
(b) the Contractor has not paid an amount due to the Employer.  
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48.0 Day works: 
 
48.1 Deleted 
 
 
49.0 Cost of repairs: 

 
Loss or damage to the Works or materials to be incorporated in the Works between the Start 
Date and the end of the Defects Correction periods is to be mended by the Contractor at the 
Contractor's cost if the loss of damage arises from the Contractor's acts or omissions. 

 
E. Finishing the Contract 
 
50.0 Completion: 
 

The Engineer shall issue a certificate certifying Completion to the Contractor and the Employer 
when he decides that the work is completed. 

 
51.0 Taking over: 
 

The Employer shall take over the Works within seven days of the Engineer issuing a certificate of 
Completion. 

 
52.0 Final account: 
 
52.1 The Contractor shall furnish to the Engineer a detailed account of the total amount which he 

considers is payable to him under the Contract before the end of the Defects Notice Period. The 
Engineer is to certify any final payment which is due to the Contractor within 56 days of receiving 
the Contractor's account if it is correct and complete.  If it is not, the Engineer is to issue a 
schedule which states the scope of the corrections or additions which are necessary.  If the Final 
Account is still unsatisfactory after it has been resubmitted, the Engineer is to decide on the 
amount payable to the Contractor. 

 
53.0 Operating and maintenance manuals: 
 

The contractor shall submit operation and maintenance manual for the complete  Kitchen 
Equipments clearly indicating the trouble shooting, the preventive maintenance to be carried out 
and maintenance schedule, in three sets in hard binding.   

 
54. Remedies and Powers due to Default of Contractor: 
 
54.1 If the contractor shall become bankrupt or if the Engineer shall certify in writing to the Employer 

that in his opinion the contractor. 
 
a) has abandoned the contract, or 
 
b) without reasonable excuse has failed to commence the work or has suspended the progress of 

the works for twenty eight(28) days after receiving from the Engineer written notice to proceed, or 
 
c) has failed to remove materials from the Site or to pull down and replace work twenty eight(28) 

days after receiving from the Engineer written notice that the said materials or work had been 
condemned and rejected by the Engineer under these conditions, or 

 
d) despite previous warnings by the Engineer, in writing, is not executing the works in accordance 

with the contract, or is persistently or flagrantly neglecting to carry out his obligations under the 
Contract, or 

 
e) has to the detriment of good workmanship, or in defiance of the Engineer's instructions to the 

contrary, sublet any part of the contract, then all the events mentioned in this clause 54.1 shall 



 
HSCC/LRSI/PG-I/107/KITCHEN/2012                                                           Page No. -18 
     

for the avoidance of doubt be a breach of this contract and the Employer may, after giving 
fourteen(14) days notice to the contractor, enter upon the site and the works and expel the 
contractor there from without thereby voiding the contract, or releasing the Contractor from any 
of his obligations or liabilities under the contract, or affecting the rights and powers conferred on 
the Employer or the Engineer by the contract, and may himself complete the works or may 
employ any other contractor to complete the works. The Employer or such other contractor may 
use for such completion so much of the constructional plant, Temporary works and materials, 
which have been or are deemed to be reserved exclusively for the execution of works under the 
provisions of the contract, as he or they may think proper, and the Employer may, at any time 
sell any of the said constructional plant, Temporary works and unused materials and apply the 
proceeds of sale in or towards the satisfaction of any sums due or which may become due to 
him from the contractor under contract. 

 
54.2 Valuation at date of forfeiture : 
 

The Engineer shall as soon as may be practicable after any such entry and expulsion by the 
Employer, fix and determine ex-parte, or by or after reference to the parties, or such investigation 
or enquiries as he may think fit to make or institute, and shall certify what amount, if any, had at 
the time of such entry and expulsion been reasonably earned by or would reasonably accrue to 
the contractor in respect of work then actually done by him under the contract and the value of 
any of the said unused or partially used materials, any constructional plant and any Temporary 
works. 

 
54.3 Payment after forfeiture: 
 

If the Employer shall enter and expel the contractor under this clause, he shall not be liable to pay 
to the contractor any money on account of the contract until the expiration of the Defects Notice 
period and thereafter until the costs of execution and maintenance, damages for delay in 
completion, if any, and all other expenses incurred by the Employer have been ascertained and 
the amount thereof certified by the Engineer. The contractor shall then be entitled to receive only 
such sum or sums, if any as the Engineer may certify would have been payable to him upon due 
completion by him after deducting the said amount. If such amount shall exceed the sum which 
would have been payable to the contractor on due completion by him then  the Contractor shall, 
upon demand pay to the Employer the amount of such excess and it shall be deemed a debt due 
by the contractor to the Employer and shall be recoverable accordingly. 

 
55.0 Property: 
 
55.1 All materials on the Site, Plant, and Equipment owned by the Contractor, Temporary Works and 

Works are deemed to be the Property of Employer and are at his disposal if the Contract is 
terminated because of a fundamental breach of Contract by the Contractor. 

 
56.0 Frustration: 
 
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the Contractor the Engineer is to certify that the Contract has 
been frustrated.  The Contractor is to make the Site safe and stop work as quickly as possible 
after receiving this certificate and is to be paid for all work carried out before receiving it and for 
any work carried out after wards to which he was committed. 

 
57.0 Comprehensive Maintenance contract (CMC):     

(LRSI reserve the right for contract, placement of order and necessary payment.) 
 
57.1 The purchaser / consignee reserve the rights to enter into Annual Comprehensive Maintenance 

Contract between Consignee and the Supplier for the period as required after the completion of  
Warranty period. 
 

57.2 The supplier along with its Indian Agent and the CMC provider shall ensure continued supply of 
the spare parts for the machines and equipments supplied by them to the purchaser for 3 years 
after the expiry of two year warranty period 
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57.3 The Contractor shall provide comprehensive maintenance services for the Kitchen equipment 

and system for a period of Thirty Six (36) Months after completion of warranty period as 
detailed below:  

 
a. For the Kitchen  equipment and system along with  accessories and system for 3 years  

 
b.       With labour and spares after satisfactory completion of warranty period. 
  
c.        The cost of CMC may be quoted along with taxes applicable on the date of tender opening. 
 
d.        The bidder must quote cost of CMC in the Price Bid and the rate of CMS will be added with 

total cost of Kitchen equipments for evaluation and ranking purpose. 
.  
e.         The payment of CMC will be made on quarterly basis after satisfactory completion of contract, 

duly certified by user. 
 
f.        There will be 95% uptime during CMC period of the complete system otherwise with 

penalty of extension of CMC period by double the downtime period. 
 

57.4 The comprehensive maintenance services during this period shall be inclusive of all spares, 
accessories, manpower, tools and tackle, replacement of parts, routine servicing and 
maintenance of equipment/systems etc. complete in all respects. The consumables like water, 
electricity and detergents during this period shall be arranged and provided by the Consignee. 
The Contractor shall carry out all routine and special maintenance of the equipment/plant/system 
and attend to any defects that may arise in operation of the equipments/system and plant.  
Consumable items required during the maintenance, loss of which is not attributable to bad 
material and/or workmanship will be arranged by the Consignee without cost to Contractor. 
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   Section- III Additional Specific Condition of Contract 
 

1. Plan, Design, Supply, installation, Testing, commissioning and maintenance of Kitchen 
equipments  and  system along with necessary Water piping & Plumbing work,  Electrical 
distribution panel with wiring & cabling, Ventilation of Kitchen Room and Water Softening System 
for supply of soft water to Kitchen equipment. 
 

2. The bidder must quote cost of CMC in the Price Bid and the rate will be added with the 
total cost of Kitchen System for evaluation and ranking purpose. 
 

 
3. The bidder may collect the copy of building layout plan and visit the site, for complete 

evaluation of the project before submitting the bid with due permission from HSCC Site office, at 
LRSI, New Delhi. 
 

4. The entire project has to be done on turnkey basis including internal civil, water piping, 
plumbing and electrical works including water softening. Any minor details of construction which 
are obliviously and fairly intended or which may not have been definitely referred to in this 
contract but which are usual of construction practice and essential to the work shall be included in 
this contract. 
 

5. The bidder must enclose with their bids the item wise compliance statement for their offered 
equipment, system & accessories and quality standard categorically with respect to the tender 
specifications.  
 

6. The selection of all equipments and system should be as per the standard noted in the 
specification. 
 

7. Any misinformation regarding the specification of the equipment offered would mean outright 
technical rejection.  
 

8. The bidder must submit Printed catalogue and technical data sheet to substantiate offer.  
 

9. The bidder must submit User list and Performance report of similar type of work, within last 7 
years from major hospital.  
 

10. Warranty for 2 yr from the date of hand-over to the Employer.  
 

11. 95% uptime warranty during warranty period of the complete system otherwise with penalty of 
extension of warranty period by double the down time period  
 

12. Two  year warranty as per Specific conditions of contract of the bidding document. The warranty 
will be for the main equipment along with accessories from the date of satisfactory installation 
issued by user  
 

13.  The bidder, in case of participating in the tender as agent, must include the Manufacturer’s 
Authorization Form with the offer after getting duly filled as per Format enclosed in Special 
Condition of contract. 
 

14. The bidder must quote for supply of the major Kitchen equipments of same manufacturer.  
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15. The bidder must have dealership/distributorship from the same manufacturer (whose 
manufactured items are offered in the bid) at least one year from the last day of the month 
previous to the one in which tender is invited. 
 

16. All Kitchen equipments must be from ISO certified Company. 
 

17. The contractor must provide at least 30 days training program to the concerned LRSI personnel 
on the Kitchen equipments and system and the necessary cost for training shall be borne by the 
contractor. 
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Section IV.  Contract Data 
 
 
Items marked "N/A" do not apply in this Contract 
 
The following documents are also part of the Contract: 
 
 

Clause Reference 
     (Conditions of contract) 

 
*The Contractor's Bid and Letter of Acceptance    [1] 
 
*The Conditions of Contract      [1] 
 
*The Technical Specifications 
 
*The Program        [25] 
 
*The Priced Bill of Quantities      [35] 
 
The Engineer is : Chief General Manger (PG I ) or any other officer nominated from time to time  

by CMD of HSCC (I) Ltd. Plot 6(A),Block-E, Sector-1,Noida, Distt. Gautam Budh 
Nagar, Uttar Pradesh-201301. 

 
*The Start Date is as notified in the letter of Acceptance 
 
*The Intended Completion Date for the whole  
 work is three months from Date of  Award.    [17] 
 
*The Contractor is to submit the program for  
 the works within 7 days of being notified of 
 the acceptance of his bid.      [25] 
 
*The contractor is to submit the updated program 
 at the interval of 15 days      [25.3]  
 
*The Site is located at LRSI, New Delhi     [1] 
 
*The Warranty is Two year      [33] 
 
*The language of the Contract is English     [3] 
 
*The law which applies to the Contract is the  
 Law of the Union of India, Jurisdiction is  
 High Court of Delhi only      [3] 
 
*Arbitration procedure to be used shall be 
 Arbitration and Conciliation Act 1996 or the latest amended.  [24] 
 
*Appointing Authority for the arbitrator       [24] 
 
*Place where arbitration will take place: New Delhi.   [24] 
 
*The currency of the contract is the Indian Rupees. 
 
*The proportion of payments retained is 5%. Limited to     [44] 
 5% of contract value. 
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*The liquidated damages for the whole of the 
 work are 0.5% per week of delay.     [45] 
 
*Maximum liquidated damages shall be 10% of the  
 Contract price.        [45] 
 
*The amounts and currencies of the 
 Performance guarantee are      [47] 
 Amount   :   10% of Contract price   
  
Currency:   Indian Rupees 
 
 
Insurance : 110% coverage      (12) 
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ANNEXURE - A 
 
 FORM OF AGREEMENT 
 
 
 
 
 
1. This Agreement made the ______  day of _____ 2012 between Lala Ram Sarup Institute of 
Tuberculosis & Respiratory Diseases (LRSI), New Delhi  ( hereinafter called "The Employer" ) 
represented by M/s HSCC (India) Limited, E-6(A), Sector - 1, Noida (UP) - 201301 who enters into this 
Agreement of the one part and M/s ___________________________________ (hereinafter called "the 
Contractor") of the other part. 
 
 
1.1 Whereas the Employer is desirous that certain Works should be executed by the Contractor, viz  

Plan, Design, supply, installation, testing and commissioning of Kitchen Equipments and has 
accepted a bid by the Contractor for the execution and completion of such Works and the remedying 
of any defects therein. 

 
 

Now this Agreement witnesseth of follows : 
 
 
1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 
 
 
2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz : 
 
     (a)   The Letter of Acceptance ; 
 
     (b)   The said bid ; 
 
     (c)   The Conditions of Contract ; 
 
     (d)   The Specification ; 
 
     (e)   The Drawings ;  
 
     (f)   The Priced Bill of Quantities ; 
 
     (g)   Any other relevant documents referred to this Agreement or in the aforementioned documents  
 
 
3. In consideration of the payments to be made by the Employer to the Contractor as herein after 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all respects with the provisions of the 
Contract. 

 
 
4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein the Contract Price or only such 
sum as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 
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In Witness whereof, the parties hereto have caused this Agreement to be executed the day and year first 
before written. 
 
 
Signed, Sealed, and Delivered by the Said  _______________________________ 
 
 
 
Binding Signature of [ HSCC] on behalf of LRSI, New Delhi   

 _________________________ 
 
 
 
 
 
Binding Signature of Contractor _________________________________________ 
 
in the presence of  
 
 
 
 
Witness (1) : 
 
 
 
 
 
Witness (2) : 
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 ANNEXURE - B 
 
 PROFORMA FOR PERFORMANCE BANK GUARANTEE 
 (On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 
 
To, 
 
M/s HSCC (India) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301. 
 
Dear Sir, 
 
In consideration of  the Lala Ram Sarup Institute of Tuberculosis & Respiratory Diseases, New Delhi ( 
hereinafter  called Employer) which expression  shall include his successor and assigns represented by 
his Consultant M/s. HSCC (I) Ltd., Plot - 6 (A), Block - E, Sector - I, Noida, Uttar Pradesh - 201301 
(hereinafter called HSCC) having awarded to M/s _______________________________ (hereinafter 
referred to as the said Contractor or ̀ Contractor' which expression shall whenever the subject to context 
so permits include its successors and assigns) a contract No.___________________________ in terms 
inter alia, of the HSCC Letter No._________________ dated_______ and the General Conditions of 
Contract and upon the condition of the contractor's furnishing security for the performance of the 
contractor's obligations and discharge of the contractor's liability under and in connection with the said 
contract upto a sum of Rs. _________________________ (Rupees 
_________________________________only) amounting to 10% (Ten percent) of the total contract 
value. 
 
1.  We,___________________________________________(hereinafter called ̀ The Bank'  which 

expression shall include  its successors and assigns) having our branch office at 
____________________________ and Registered/Head Office at 
_________________________ a company registered under the Companies Act, 1956) hereby 
jointly and severally undertake to guarantee the payment to the Employer in rupees forthwith on 
demand in writing and without protest or demur or any and all moneys any wise payable by the 
contractor to the Employer under in respect of or in connection with the said contract inclusive of 
all the Employer's losses and damages and costs,  (inclusive between attorney and client) 
charges and expenses and other moneys any wise payable in respect of the above as specified 
in any notice of demand made by the Employer to the Bank with reference to this guarantee upto 
an aggregate limit of Rs.______________(Rupees __________________ only). 

 
2. We_______________________Bank Ltd. further agree that The Employer shall be  sole judge of 

and as to whether the said contractor has committed any breach or breaches of any of the terms 
and conditions of the said contract and the extent of loss, damage, cost, charges and expenses 
caused to or suffered by or that may be caused to or suffered by The Employer/ HSCC on 
account thereof and the decision of The Employer that the said Contractor has committed such 
breach or breaches and as to the amount or amounts of loss, damage, costs, charges and 
expenses caused to or suffered by The Employer from time to time shall be final and binding on 
us. 

 
3. The Employer shall be at liberty without reference to the Bank and without affecting the full 

liability  of the Bank hereunder to take any other security in respect of the Contractor's obligations 
and liabilities hereunder or to vary the contract or the work to be done thereunder vis-a-vis the 
Contractor or to grant time or indulgence to the Contractor or to reduce or to increase or 
otherwise vary the prices of the total contract value or to release or to forbear from enforcement 
of all or any of the security and/or any other security(ies) now or hereafter held by The Employer 
and no such dealing(s) reduction(s) increase(s) or other indulgence(s) or arrangements with the 
Contractor or release or forbearance whatsoever shall absolve the bank of the full liability to The 
Employer hereunder or prejudice the rights of The Employer against the bank. 
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4. This guarantee shall not be determined or affected by the liquidation or winding up, dissolution, or 

change of constitution or insolvency of the Contractor but shall in all respects and for all purposes 
be binding and operative until payment of all monies payable to The Employer in terms thereof.  

 
 
5. The bank hereby waives all rights at any time inconsistent with the terms of this guarantee and 

the obligations of the Bank in terms hereof shall not be any wise affected or suspended by reason 
of any dispute or disputes having been raised by the Contractor stopping or preventing or 
purporting to stop or prevent  any payment by the Bank to The Employer in terms hereof.  

 
6. The amount stated in any notice of demand addressed by The Employer to the Bank as liable to 

be paid to The Employer by the Contractor or as suffered or incurred by The Employer on 
account of any losses or damages or costs, charges and/or expenses shall be conclusive 
evidence of the amount so liable to be paid to The Employer or suffered or incurred by The 
Employer as the case may be and shall be payable by the Bank to The Employer in terms hereof.  

 
7. This guarantee shall be a continuing guarantee and shall remain valid and irrevocable for all 

claims of The Employer and liabilities of the contractor arising up to and until midnight 
of________________________.  

 
8. This guarantee shall be in addition to any other guarantee or security whatsoever that The 

Employer may now or at any time any wise may have in relation to the Contractor's obligations/or 
liabilities under and/or in connection with the said contract, and The Employer shall have full 
authority to have recourse to or enforce this security in preference to any other guarantee or 
security which The Employer may have or obtain and no forbearance on the part of The 
Employer in enforcing or requiring enforcement of any other security shall have the effect of 
releasing the Bank from its full liability hereunder. 

 
9. It shall not be necessary for The Employer to proceed against the said Contractor before 

proceeding against the Bank and the Guarantee herein contained shall be enforceable against 
the Bank notwithstanding that any security which The Employer may have obtained or obtain 
from the contractor shall at the time when proceedings are taken against the said bank hereunder 
be outstanding or unrealised.  

 
10. We, the said Bank undertake not to revoke this guarantee during its currency except with the 

consent of The Employer in writing and agree that any change in the constitution of the said 
contractor or the said bank shall not discharge our liability hereunder.  

 
11. We___________________the said Bank further that we shall pay forthwith the amount stated in 

the notice of demand notwithstanding any dispute/difference pending between the parties before 
the arbitrator and/or that any dispute is being referred to arbitration.  

 
12. Notwithstanding anything contained herein above, our liability under this guarantee shall be 

restricted  to  Rs.______________(Rupees_________________________) and this guarantee 
shall remain in force till___________________ and unless a claim is made on us within 3 months 
from that date, that is before_________________all the claims under this guarantee shall be 
forfeited and we shall be relieved of and discharged from our liabilities thereunder.  

  
 
Dated____________________day of________________2012 
  
For and on behalf of Bank. 
 
 
Issued under seal : 
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MANUFACTURER’S AUTHORIZATION FORM 
 
No. ----------------------------                                                                 Dated -------------------- 
 
 
To 
------------------------------------ 
------------------------------------ 
------------------------------------ 
Dear Sir, 

Tender No. ---------------------------- 
 

We _____________________________ who are established and reputed manufacturer of 
___________________________________________(name & description of goods offered) having 
factories at ____________________________ ( address of factory) do hereby authorize M/s 
_______________________________ ( Name & address of agent ) which has  been our 
dealer/distributor since ______________,  to submit a bid, and sign the contract with you for the goods 
manufactured by us against the above tender. 
 
No company or firm or individual other than M/s __________________________ are authorized to bid 
and conclude the contract for goods manufactured by us against this specific tender. 
 
We hereby extend our full guarantee and warranty as per the clause of Condition of Contract and 
Additional Specific Conditions of Contract of above tender for goods and services offered for supply by 
our authorized  firm . 

Yours faithfully, 
 

( Name ) 
(Name of Manufacturer) 

 
Note: This authorization letter should be on the letter head of the manufacturer and should be signed by a 

person competent and having the power of attorney to bind the manufacturer. It should be included 
by the bidder in its bid. 
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     TECHNICAL SPECIFICATION OF KITCHEN EQUIPMENTS 
            
SCOPE OF WORK 
The scope of work covered under this package comprises of Plan, design, supply, 
installation, testing and commissioning of Kitchen equipments complete with accessories 
and auxiliary items and handover to Director, LRSI Hospital including Turnkey work all 
in accordance with the specifications, bill of quantities and drawings.  
 
CENTRAL KITCHEN 

1. Preparation Table with 1u/s 
  
Top of 16 swg S.S-304 sheet on S.S Angle frame work on SS square/tubular legs with adjustable bullet feet 
for uneven floors. Also fitted with a under shelf. The top is fitted with stud welded bolts with the frame for 
sturdy and stronger grip.  Size- 2000x600x850 
 

2. Single Burner Stock Pot  
 
Top of 16 swg. S.S-304 Sheet on M.S Angle frame work duly rust proof painted on SS-304 Tubular/ 
Square legs with adjustable bullet feet for uneven floors. Fitted with United/Sarna make heavy duty burner 
with pilot lamps with individual control valves and heavy duty cast iron pan support. Size- 750x750x600 
 

3. Side Table 
  
Same as sl.ni.1. Size- 1500x600x850 
 

4. Exhaust hood 
  
Entire exhaust is made of 20 swg.S.S-304 Sheet with S.S-304 baffle filters. Fitted with grease collection 
tray and hung with metal fasteners. Size- 3000x1600x600 
 

5. Boiler (Tilting)  
 
Double walled glass wool Insulated all S.S-304 Sheet body. The outer Most is of 18swg S.S-304 Sheet 
body. Fitted with heavy duty high pressure burner with pilot lamp & individual control valves. Fitted with 
water inlet & water outlet valve & strainer at the bottom level of the boiler also fitted with a Top opening 
lid with insulated handle. The entire boiler is mounted on heavy duty tubular legs. Also fitted with a heavy 
duty tilting gear to extract the boiled food.  
Size- 150 Ltrs. 

 
6. Brazing Pan (Tilting) 

 
Double walled mineral wool insulated all S.S-304sheet body on heavy duty tubular legs with adjustable 
bullet feet. Fitted with heavy duty burner with pilot lamp with individual control needle valve. Fitted with 
tilting gear to extract contents after cooking & water inlet valve.  Also fitted with top opening lid with 
insulated handle. Size – 80 Ltrs. 
 

7. Exhaust  Hood  
 
Entire exhaust is made of  20 swg.S.S-304 Sheet with S.S-304 baffle filters. Fitted with grease collection 
tray and hung with metal fasteners. Size- 3000x900x600 
 

8. Chapatti Plate cum puffer 
  
Structure made of mild steel angle frame duly rust proof painted . Top of 12 mm mild steel, front Panel and 
under shelf 18swg S.S-304sheet, vertical legs of S.S-304 round pipe of 16swg. 1.5” diameter with nylon 
adjustable feet. Complete with CI perforated grill for puffing of chapattis, heavy duty high pressure RV 
burner pilot, individual control valves Indian Oil corporation approved. Size- 1500x600x850 
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9. Chapatti Rolling Table (Manual) 
  
Top made of 16swg S.S-304 sheet on MS Angle frame work with rust proof painted on S.S-304  square 
pipe 25x25mm/Tubular legs frame work and under shelf made of 18swg S.S-304  sheet. Vertical legs of 
S.S-304  round pipe of 16 swg. 1.5” dia with nylon adjustable feet. Size- 1200x600x850 
 

10. Automatic Chapatti Rolling Table 
 
Rolling out of chapatti of round shaped each chapatti of diameter-5 to 6 inch. Capacity-500 chapatti/hr. 
 

11. Chapatti collection Trolley 
 
Structure made of MS angle, duly rust proof painted Body completely constructed of S.S-304 sheet. 
Sunken top of  16 swg.S.S.-304 Sheet on S.S tubular legs on heavy duty wheels- 2 with breaks & 2 normal. 
Size- 750x600x850   

 
12. Exhaust hood  

 
Entire exhaust is made of  20 swg.S.S-304 Sheet with S.S-304 baffle filters. Fitted with grease collection 
tray and hung with metal fasteners. Size- 1650x750x600 
 

13. Work Table with sink 
  
Top of 16 swg S.S-304 sheet on MS Angle 25x25mm frame work duly rust proof painted on Structure 
made of S.S-304 square/Tubular pipe. Sink made of 14 swg S.S-304 on LHS/RHS and under shelf made of 
18 swg S.S-304 sheet. Vertical legs of S.S-304 round pipe of 16 swg. 1.5” dia with nylon adjustable feet. 
The top is fitted with stud welded bolts with the frame for sturdy and stronger grip. Size- 
1200x600x850+150 
 

14. Side Table  
  
Same as sl.ni.1. Size- 1200x600x850 
 

15. Dough Kneading Machine 
 
Body completely constructed of heavy duty cast iron with gear box mounted on the top the mixing bowl of 
S.S-304 sheet 14 swg with S.S-304 arm to mix the dough and is operated electrically with heavy duty 
motor of 1 hp.  Motor shall be S1 type of IS : 325 standard (Latest version) and of  
Kirloskar/NGEF/Siemens/ABB/GEC/ Crompton Greaves make. Capacity -25 Kg. 

 
16. Work Table with Sink 

  
Top of 16 swg S.S-304 sheet on MS Angle 25x25mm frame work duly rust proof painted on Structure 
made of S.S-304 square/Tubular pipe. Sink made of 14 swg S.S-304 on LHS/RHS and under shelf made of 
18 swg S.S-304 sheet. Vertical legs of S.S-304 round pipe of 16 swg. 1.5” dia with nylon adjustable feet. 
The top is fitted with stud welded bolts with the frame for sturdy and stronger grip. Size- 
1200x600x850+150 

 
17. Garbage Cart  

 
Moulded Plastic container -100 Ltrs capacity fitted with 2 Nos-Big castor wheel. Garbage cart should be 
set to keep vertically upright on its base 
 
PREPARATION AREA 
 

1. Preparation table with Sink  
 
Top of 16 swg S.S-304 sheet on MS Angle 25x25mm frame work duly rust proof painted on Structure made of S.S-304 
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square/Tubular pipe. Sink made of 14 swg S.S-304 on LHS/RHS and under shelf made of 18 swg S.S-304 
sheet. Vertical legs of S.S-304 round pipe of 16 swg. 1.5” dia with nylon adjustable feet. The top is fitted 
with stud welded bolts with the frame for sturdy and stronger grip. Size- 1500x600x850+150 
 

2. Preparation Table  
 
Top of 16 swg S.S-304 sheet on MS Angle frame work duly rust proof painted on SS-304 square/tubular 
legs with adjustable bullet feet for uneven floors. Also fitted with a back splash and under shelf . The top is 
fitted with stud welded bolts with the frame for sturdy and stronger grip. Size- 1800x600x850+150 
 

3. Wall shelf  
  
Shelf constructed of 18 swg S.S-304 sheet & supports constructed from the 16 swg sheet  Size-900x300 

4. SS stand for Chopping  blocks with boards  
  
All S.S-304 sheet body to hold poly carbonate chopping boards-4Nos. Size-450x300x600 

 
5. Food Processor (Imported) 

  
Reputed imported make with 5 attachments- 2 slicing, 1 chopping, 1 shredding & 1 french fry cutting blades 
with S.S-304. jar blender.   Imported 
 

6. Wet Grinder 
  
Body: made of 16swg SS: 304 sheet food gr. Complete with: 325 standard (Latest version) and of  
Kirloskar/NGEF/Siemens/ABB/GEC/ Crompton Greaves make)  Electric motor & gear box. Capacity-5 
Ltrs. revolving drum, grinding stone & wooden scrapper. Motor:1h.p. (Motor shall be of heavy duty S1 type 
of IS 
 

7. Potato Peeler 
  
The continuous flow pulveriser is made of S.S-304 gravity hopper on S.S-304 covering on MS angle frame 
work duly rust proof painted on adjustable bullet feet. Also fitted with a heavy duty motor (Motor shall be of 
continuous duty S1 type of IS : 325 standard (Latest version) and of Kirloskar/NGEF/Siemens/ABB/ GEC/ 
Crompton Greaves make)   and 5 blades of different sizes. The heavy duty machine can grind both dry and 
wet. Capacity-10 Kg 

 
8.  Garbage Cart  

 
Moulded Plastic container -100 Ltrs capacity with 2 Nos-Big castor wheel. Garbage cart should be set to 
keep vertically upright on its base 

 
POT WASH 
 

1. Pot Rack-4-shelves   
 
The heavy duty 4 tiers rack are made of S.S-304 square pipe (38mm & 25mm) and duly welded with 4 
nos. uprights on   nylon adjustable feet for uneven floor. Size- 1200X600X1650 
 

2.  Pot Rack  
  
All the shelves are S.S-304 Square/Round pipes on 4Nos Square/Round legs with adjustable bullet feet. 
All the joints    are firmly welded and nicely grinded, polished and puffed to a smoother finish. Size-
1200x450x1650 
 

3.   Pot wash  
  
To be constructed with Brick & Cement) 
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4. Garbage Cart  

 
Moulded Plastic container -100 Ltrs capacity with 2 Nos-Big castor wheel. Garbage cart should be set to 
keep vertically upright on its base 
 

 
PANTRY 
 

1. Work table with sink 
  
Top of 16 swg S.S-304 sheet on MS Angle 25x25mm frame work duly rust proof painted on Structure 
made of S.S-304  Square/Tubular  pipe. Sink made of 14 swg S.S-304 on LHS/RHS and under shelf made 
of 18 swg S.S-304 sheet. Vertical legs of S.S-304 round pipe of 16 swg. 1.5” dia with nylon adjustable feet. 
Also fitted with a back splash. Size- 1500x600x850 +150. 
 

2. Coffee/Tea Machine Dispenser 
  
Double walled glass wool insulated all S.S-304 Sheet body. Fitted with 3.0 kw heating element with auto 
temp. controller & indicating lamp, water level indicator, Gun metal faucet one for water and another for 
milk. Capacity 250 cups/hr. 

 
3. Work table  

 
Structure made of S.S-304 square pipe 25x25mm frame work, Top made of 16 swg and under shelf made 
of 18swg ss sheet. Vertical legs of S.S-304 round pipe of 16swg.1.5” dia with nylon adjustable feet. Size- 
1500x600x850 
 

4. Micro oven 
 
Convectional type, Capacity-30 Ltrs. Reputed make 
 

 
5. Egg boiler 

 
Capacity-120 pcs. Electrically heated, Heat insulated Container should be of SS 304 material 

 
6. Milk boiler 

  
Triple walled mineral wool insulated all SS -304 sheet  body on SS-304  legs with adjustable bullet feet. 
The outer most wall and the second wall is mineral wool insulated and the other wall water proof and fitted 
with water inlet, outlet, over flow valves and water level indicator. Also fitted with 3.0 kw immersion type 
heating element with auto temperature controller and indicating lamps and a heavy duty gun metal faucet. 
A top opening lid with insulated handle is fitted . Also fitted with two nos, insulated handles on either sides 
to carry. Capacity- 50 Ltrs. 
 

7. Two Burner with Oven 
  
Top of 16 swg. SS-304 Sheet on M.S Angle frame work duly reust proof painted on SS Tubular/ Square 
legs with adjustable bullet feet for uneven floors. Fitted with 2 nos. United/Sarna make heavy duty burner 
with pilot lamps with individual control valves and heavy duty cast iron pan support. Also fitted with an 
oven beneath with 3.0 Kw heating elements with auto temp. controller & indicating lamps. Size- 
1200x600x850 
 

8. Exhaust hood 
  
Complete frame work 20/22swg. Complete joints are air tight insulated weather proof mechanically painted 
on the Upper surface. S.S-304 filters-island type. Size- 3000x900x600 



HSCC/LRSI/PG-I/107/KITCHEN/2012                                                            Page No. -34 
 
 

9. Hand wash Unit  
 
Splash as per Layout (Rear & against side wall) Front & free side marine edge. 350mm dia.x200mm High 
Die Pressed Sink complete with 38mm dia. C.P. Drain Waste Out let. 16 gauge S.S-304 wall brackets. 
Secured to top with Acorn nuts & Bolts & Bracket secured to wall with anchor fasteners. Rear & Both 
sides 20 gauge S.S-304. One Deck mounted Jackson Swivel type water mixer water faucet. Unit mounted 
865mm AFF Size- 600x600x450. 
 

10.  Garbage Cart  
 

Moulded Plastic container -100 Ltrs capacity with 2 Nos-Big castor wheel. Garbage cart should be set to 
keep vertically upright on its base 

 

SET-UP AREA 
 

1. Preparation Table with 1U/S  
  
Top of 16 swg S.S-304 sheet on MS Angle frame work duly rust proof painted on SS square/tubular legs 
with adjustable bullet feet for uneven floors. Also fitted with a under shelf . The top is fitted with stud 
welded bolts with the frame for sturdy and stronger grip. Size- 1200x600x850 
 

2. Preparation Table with 1U/S 
   
Same as above Sl. No.-1 of Set-up Area Size- 1500x600x850 
 

3. Preparation Table with 1U/S  
 
Same as above Sl. No.-1 of Set-up Area Size- 900x600x850 

 
4. Hot Food Service Trolley  

 
Double walled insulated with glass wool. Inner side made of 18swg & outer side made of 20 swg as 
Stainless steel 304 sheet with 4 no heavy duty Castor wheels (4”/6” dia) with 2 wheels locking arrangement 
and push cart type handle constructed from ss pipe. Trolley has Immersion type 3Kw heating elements with 
auto temp. controller & indicating lamp with temp. Indicator to keep 4 Nos big round containers of 10 
ltrs. capacity each and 5 more small containers all with lids to keep food hot vegetable/soup/card etc. 
and one rectangular for container for to keep chapattis. Also fitted with one middle and bottom shelves 
with lockable door. Rubber cushion to be fitted at the corners to prevent damage during transportation. 
Size- 900x600x900 

 
5.  Garbage Cart  

 
Moulded Plastic container -100 Ltrs capacity with 2 Nos-Big castor wheel. Garbage cart should be set to 
keep vertically upright on its base 

 
 

STORE 
 

1. Dunnage Rack  
 
Make Sintex/ Nilkamal. Moulded typed Size- 600x450x1500 
 

2. Weighing Scale Electronic 
 
Electronic weighing scales of standard make to weigh upto 200 kg. The certificate from Weights & 
Measures Dept. is to be attached with the  machine, duly certifying the serial no.   Capacity-200 Kg 
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3. Storage Rack with 5 tiers  for Vegetable store  
 
All shelves are made of 18swg S.S-304 sheet on 4 nos round/square legs with adjustable bullet feet. All the 
shelves are having “C” channel through to accommodate maximum load bearing ability  Size- 900 x 450 
x1800 
 

4. Two door Referigerator  
 
Structure made of mild steel angle frame duly rust proof painted. Body completely constructed of S.S-304 
sheet double walled insulated with puf, inner tank of 22 swg and outer of 20swg S.S-304 sheet the inner 
chamber will have 3 nos. Of wire mesh made removal shelf with height adjusters mounted on S.S-304 
channels. The refrigerator will have 2 nos. S.S-304 double walled insulated 18 swg doors spring activated 
with locking arrangements. The refrigerator is mounted on four S.S-304  tubular legs with S.S-304 bullet 
adjustable feet. The compressor and condenser unit of Emerson/ Techumshah/Kirloskar make with 
Automatic temperature controller and temp. Indicator. Size- 750x750x2100 
 

5. Water Cooler  
 
Structure made of mild steel angle frame duly rust proof painted. Body completely constructed of S.S-304  
sheet double walled insulated with puf, Inner tank of 22 swg and outer of 20 swg S.S-304  sheet food 
grade. The water cooler is mounted on four S.S-304 tubular legs with S.S-304 bullet adjustable feet. 
Complete with compressor and condenser  unit of Emerson/ Techumshah/Kirloskar make with automatic 
temperature controller and temp. Indicator. Capacity-250 Ltrs. 

 
6. Onian/ Potato Bin 

The entire bin is made of S.S. wire meshed body on heavy duty castor wheels. Fitted with top opening lid 
and the inclined bottom to have a lockable door to extract. Size- 900x600x750 

  
7. Cereal/Atta/Maida Bin 

 
The entire bin made of 18 swg S.S-304  sheet on tiny caster wheels & with top opening lid. Size- 
600x600x750 
 

8. Cold Room 
 
RoomSize-4500X3000X2100    Temperature  -0 to 4 degree centigrade  Insulation:-  Panels 60mm thick PU 
at 40-42kg density,PCGI exposed exterior 0.5mm thick sheet,PCGI exposed exterior 0.5mm thick sheet, 
PCGI interior 0.5mm thick sheet, floor interior and exterior of 0.5mm thick PCGI exposed sheet, Ceiling 
exterior PCGI, interior PCGI Sheet 0.5mm.Vertical,Panels Joint with Cam lock coupling in Tongue & 
Groove arrangement. Thickness of PUF Panels (for Wall, Ceiling & Floor)- 60mm.Wall & Ceiling panels 
Finish- Internal: SS 304 External: PCGI Galvanized Ironic Sheet. Flooring- Kota stone by client. Density of 
Panels-40kg/cub.m No. of Doors- One for Main Room Type. of Doors- Over Lapped or Flash Type Door 
Size-900mm x 1950mm. Accessories Included in the scope of Supply-1. Door Alarm 2. Lock Defeat 
mechanism 3. Light Inside the cold room. 4. Handle, Hinges & Locks. 5. Microprocessor based digital 
control. Panels. 6. Panel Accessories & necessary Hardware. Technical Feature of PUF Panels, Doors, & 
Accessories:  Individual Panel is manufactured with closed cell Rigid Polyurethane foam, injected at high 
pressure, which secures the bond with facing material to form a single piece construction. RPUF insulation 
is CFC free and has Zero ODP- Ozone Depleting potential. Core density of 40kg / Cu.M Panel finish is 
designed to resist many chemicals including most common cleaning agents. The panels have fire rating to 
BS.467 part 7, clause 1. Wall, floor & ceiling panels joined with Tongue and groove mechanism with cam lock 
system. The compressor and condenser unit of Emerson/ Techumshah/Kirloskar make with Automatic temperature 
controller and temp. Indicator. Room for Compressor, Condensor and control at the back of the Cold Room. 

 
9. Storage Rack 5 tiers 

 
All shelves are made of 18 swg SS: 304 on 4 nos round/square legs with adjustable bullet feet. All the 
shelves are having ‘C’ Channel through to accommodate maximum load bearing ability. Size- 
900x450x1800 
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10. Storage Rack 4tiers 
 
All shelves are made of 18 swg SS: 304 on 4 nos round/square legs with adjustable bullet feet. All the 
shelves are having ‘C’ Channel through to accommodate maximum load bearing ability. Size- 
800x450x1200. 
 

LPG Bank 
 

1. 20 + 20  (One set working another set standby) LPG Cylinder Bank of 14.2 Kg each LPG cylinder with : 
 Class‘C’ seamless steel pipe conforming to IS:1239 (Latest version) with Pressure Gauges (0-15 

PSIG & 0-5PSIG, dial type),  
 Pressure reducing stations complete with Flanges & accessories and Isolation valves having ball 

valves of approved makes with LPG installation certificate having carbon steel body, SS ball and 
PTFE seat, Laboratory tap and all other fittings such as tees, reducers, unions, elbows. 

 Steel Grilled cage of area 32 ft x 4ft.with lockable door for keeping 20 + 20 Cylinder Bank.  
 The piping shall be joined through welding by using welding electrodes of ISI marked only.  
 The LPG piping works shall be duly supported with ceiling, on walls etc. by providing adequate 

supports. In no case the spacing between two supports shall exceed 1.5 meter. Adequate measures 
shall be taken to prevent pipe from undue stresses, sagging etc. 

 The piping shall be free internally and externally of cutting burrs, loose scales, dirt, dust and other 
foreign matters before installation is completed. 

 All care shall be taken to prevent rusting of piping during installation by providing red oxide 
primer coating. 

 Suitable sleeve of GI/wood shall be provided wherever the pipes are crossing through the 
walls/slabs etc. 

 The LPG shall be providing keeping a minimum distance of 100 mm from the electrical wiring 
system. 

 On completion of installation, the LPG manifold shall be complete with all accessories and 
individual components/parts which are subjected to cylinder pressure shall be capable of 
withstanding a test pressure twice the working pressure or 26 Kg/sq.cm whichever is higher. 
Pressure testing of complete LPG system and obtain the pressure test certificate from appropriate 
regulatory authority.  

 All the fittings used for installation of LPG line system shall conform to relevant BIS codes. 
 The complete LPG pipeline system shall be installed in accordance with IS:6044 (Latest version), 

Gas cylinder rules 1981 with latest amendments, OISD July 1995 (latest amendments).  
 All the accessories, components used for installation of LPG pipeline system shall have the 

approval from Oil Company.  
 Isolation/shut off valves shall be ball valves with installation certificate for use in LPG pipelines 

and shall have carbon steel body, Stainless steel ball and PTFE seat.  
 After completion of installation, the entire pipeline system shall be given at least two coats paint 

as per LPG colour norms. 
 The work of supply, installation, testing and commissioning of LPG manifold and supply system 

shall be carried out only by specialized agency shall have certification for carrying out similar jobs 
from Oil Companies like IOCL/BP/HP. 

 The entire work of supply, installation, testing and commissioning of LPG manifold and supply 
system shall be carried out in accordance with directives of Oil Industry safety directorate and of 
Bureau of Indian Standards and using materials having necessary approvals for use in LPG 
installations. 
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 The contractor shall submit detailed shop drawings of LPG manifold, piping layout and piping 

installation details for approval. The items covered under the scope of works shall include all those 
ancillary items which may be required to complete the work in all respect whether specifically 
mentioned or not.  

 Fire fighting arrangements for LPG Bank should be as per the guidelines of statutory body/local 
authority/State Government/NDMC/Central Government. 
 
 
 
 
 
 
 
 
 

 IN ADDITION TO THE ABOVE, FOLLOWING TURNKEY WORK FOR INSTALLATION AND 
COMMISSIONING OF KITCHEN AT LRSI DELHI ARE THE SOLE RESPONSIBILITY OF THE 
CONTRACTOR :  
 

 Insect killer Twin tube.   Branded.  

 Air  curtain At 3 entry points as per drawing 
 

  
 

 Electric distribution panel for the above Kitchen equipment complete with all switchgears, wiring and controls 
etc complete as per specifications and drawings. (Switch gears of L&T/ Siemens/ ABB/GE or Schneider make 
) 

 Electrical  cabling of IS : 1554 standard and wiring as per IS : 732 standard from MDB(Single point source) to 
Electric Distributional Panel and to the corresponding load points  

 Providing fixing of Electrical Gadgets like ELCB, MCB, Light Points, Power points, Fans, Cool air Fans, 
Exhaust fan etc in the Kitchen room. • Number of fans, power point, bulbs/tube light. Apart from these 
supplies to the individual equipments with ELCB & MCB in the Kitchen room. • Installation of MCB, 
ACB, ELCB & OCB of Havell/Siemens/L&T/Schneider etc for Control Panel for Kitchen. 

 Laying of GI water pipe line  with necessary taps, joints, elbows, Unions and valves of GI made and IS-1239 
standard (Latest version) from overhead tank (Overhead tank is at the roof of Kitchen room)to the installed 
machines'/users' ends at Kitchen Room.  

 Installation and commissioning of Water Softener for softening of available ground/supply water continuously at 
the hardness necessary for washing and other application required for Kitchen is at least “< 50 ppm” or as per 
suitability of the Steam Generators/equipment. The Water Softening System shall be installed in the capacity 
compatible to the requirement of Kitchen equipments and system running for the assigned duration at fully 
loaded condition. The specimen of ground/supply water is available at the site of installation at LRSI, 
NewDelhi for design and selection of Water Softening System. 

 Construction/laying of Draining/Sewer system from all the equipments/Sinks to the main drain (outside the 
Kitchen) with grating, proper trap and flow system and tapping.  

 Necessary Ducting of GI sheet with grills at the suitable places for air washing /air circulation for fresh air at the 
working place inside the kitchen. Exhaustion of hot air and ventilation for creating comfortable working zone 
within the Kitchen. Equipping of blower and Axial fan. Motor shall be of suitable capacity, continuous duty 
S1 type of IS: 325 standard (Latest version) and of  Kirloskar/NGEF/Siemens/ABB/GEC/ Crompton Greaves 
make.  

 Arrangement for requisite fire fighting for Kitchen Room and its maintenance for the contract period including 
approval from or as per State/Central Govt. regulation/local authority/NDMC/Statutory body if required 
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 Additional work pertaining to Civil, Electrical, Plumbing, Sanitary and any other protections relevant as per 
State/Central Govt. regulation/local authority/NDMC, Furniture, Servo stabilisers, U.P.S. etc. required for 
successful installation testing and commissioning of the system and the offered price should include all such 
costs, each Schedule is to be considered a package in itself and contractor to execute the order package on a 
“turn key basis”. 
 

In addition to the above mentioned equipment/appliances, if the contractor thinks it necessary to include any 
other equipment/appliances, accessories etc.  for the Kitchen then that may be provided after approval from Engineer 
in-charge. 

  

 All Kitchen equipments must be from ISO certified Company 
 Manufacturer’s Authorisation certificate as per tender format in favour of the bidder for Kitchen equipment 

should be attached with the offer. 
 The sizes are approximate. Minor variations in sizes shall be acceptable subject to prior approval of the 

Engineer. 

 




