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IFB No.: HSCC/PUR/MEA/SriLanka/2013 dt. 03.3.2013

Supply, installation & commissioning of Furniture at District General Hospital, Dickoya, Sri Lanka.

S.No.

Bill of Quantity (BOQ)

Quantity
(nos.)

Rate
Indian
Rupees
figures

in

in

Rate in Indian Rupees in
words

Amount in Rs.

Supply, installation, testing &
commissioning of Doctor’s
Chairs as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

41

Supply, installation, testing &
commissioning of Visitor’s
Chairs as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

68

Supply, installation, testing &
commissioning of  Staff
Chairs as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

147

Supply, installation, testing &
commissioning of Waiting
Chairs as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

306

Supply, installation, testing &
commissioning of 2-seaters
Chairs as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

04

Supply, installation, testing &
commissioning of 3-seaters
Chairs as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

02

Supply, installation, testing &
commissioning of
Examination Stools as per
technical specifications.
Sample to be shown for
approval from
client/consultant before
manufacturing

19




Supply, installation, testing &
commissioning of Patient’s
Beds as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

98

Supply, installation, testing &
commissioning of
Examination Beds as per
technical specifications.
Sample to be shown for
approval from
client/consultant before
manufacturing

28

10

Supply, installation, testing &
commissioning of Attendant
Couches as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

20

11

Supply, installation, testing &
commissioning of
Consultation Tables as per
technical specifications.
Sample to be shown for
approval from
client/consultant before
manufacturing

15

12

Supply, installation, testing &
commissioning of Office
Tables as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

12

13

Supply, installation, testing &
commissioning of Bed Side
Tables as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

135

14

Supply, installation, testing &
commissioning of Central
Tables as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

02

15

Supply, installation, testing &
commissioning of Foot
Stools as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

25




16

Supply, installation, testing &
commissioning of  Side
Tables as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

28

17

Supply, installation, testing &
commissioning of  Side
Credenza as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

42

TOTAL




