MINISTRY OF EXTERNAL AFFAIRS
GOVT. OF INDIA, NEW DELHI

Tender
For
Package-I : Supply & Installation of Modular Type office Furniture

for Setting up 150 bed hospital at Dickoya, near Hatton in Central Sri
Lanka

Vol.-lll - Bill of Quantity (BOQ)

March 2013

IFB No. HSCC/PUR/MEA/Sri Lanka/2013 dt. 03.3.2013

HSCC (India Ltd.
(Consultants & Engineers for Mega Hospitals & Laboratories)
E-6A, Sector-1, Noida — 201301 (U.P.)

Phone : 0120-2542436-40 Fax No.: 0120-2542447



IFB No.: HSCC/PUR/MEA/SriLanka/2013 dt. 03.3.2013

Supply, installation, testing, commissioning and Handing over the following office
Furnitures at 150 bed District General Hospital, Dickova, Sri Lanka.

S.No. Bill of Quantity (BOQ) Quantity | Rate in | Rate in Indian Rupeesin | Amount in Rs.
(nos.) Indian words
Rupees in
figures
1 Supply, installation, testing & | 41

commissioning of Doctor’s
Chairs as per technical
specifications. Sample to be
shown for approval from

client/consultant before
manufacturing
2 Supply, installation, testing & | 68

commissioning of Visitor’s
Chairs as per technical
specifications. Sample to be
shown for approval from

client/consultant before
manufacturing
3 Supply, installation, testing & | 147

commissioning of  Staff
Chairs as per technical
specifications. Sample to be
shown for approval from

client/consultant before
manufacturing
4 Supply, installation, testing & | 306

commissioning of Waiting
Chairs as per technical
specifications. Sample to be
shown for approval from

client/consultant before
manufacturing
5 Supply, installation, testing & | 04

commissioning of 2-seaters
Chairs as per technical
specifications. Sample to be
shown for approval from

client/consultant before
manufacturing
6 Supply, installation, testing & | 02

commissioning of 3-seaters
Chairs as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

7 Supply, installation, testing & | 15
commissioning of
Consultation Tables as per
technical specifications.
Sample to be shown for
approval from




client/consultant before
manufacturing

Supply, installation, testing &
commissioning of Office
Tables as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

12

Supply, installation, testing &
commissioning of Central
Tables as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

02

10

Supply, installation, testing &
commissioning of  Side
Tables as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

28

11

Supply, installation, testing &
commissioning of  Side
Credenza as per technical
specifications. Sample to be
shown for approval from
client/consultant before
manufacturing

42

TOTAL




