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IFB No.: HSCC/PUR/MEA/SriLanka/2013 dt. 03.3.2013 
 
Supply, installation, testing, commissioning and Handing over the following  office  
Furnitures at 150 bed District General Hospital, Dickoya, Sri Lanka. 
 
 
S.No. Bill of Quantity (BOQ) Quantity 

(nos.) 
Rate in 
Indian 
Rupees in 
figures 

Rate in Indian Rupees in 
words 

Amount in Rs. 

1 Supply, installation, testing & 
commissioning of Doctor’s 
Chairs as per technical 
specifications. Sample to be 
shown for approval from 
client/consultant before 
manufacturing 

41    

2 Supply, installation, testing & 
commissioning of Visitor’s 
Chairs as per technical 
specifications. Sample to be 
shown for approval from 
client/consultant before 
manufacturing 

68    

3 Supply, installation, testing & 
commissioning of Staff 
Chairs as per technical 
specifications. Sample to be 
shown for approval from 
client/consultant before 
manufacturing 

147    

4 Supply, installation, testing & 
commissioning of Waiting 
Chairs as per technical 
specifications. Sample to be 
shown for approval from 
client/consultant before 
manufacturing 

306    

5 Supply, installation, testing & 
commissioning of 2-seaters 
Chairs as per technical 
specifications. Sample to be 
shown for approval from 
client/consultant before 
manufacturing 

04    

6 Supply, installation, testing & 
commissioning of 3-seaters 
Chairs as per technical 
specifications. Sample to be 
shown for approval from 
client/consultant before 
manufacturing 

02    

7 Supply, installation, testing & 
commissioning of 
Consultation Tables as per 
technical specifications. 
Sample to be shown for 
approval from 

15    



client/consultant before 
manufacturing 

8 Supply, installation, testing & 
commissioning of Office 
Tables as per technical 
specifications. Sample to be 
shown for approval from 
client/consultant before 
manufacturing 

12    

9 Supply, installation, testing & 
commissioning of Central 
Tables as per technical 
specifications. Sample to be 
shown for approval from 
client/consultant before 
manufacturing 

02    

10 Supply, installation, testing & 
commissioning of Side 
Tables as per technical 
specifications. Sample to be 
shown for approval from 
client/consultant before 
manufacturing 

28    

11 Supply, installation, testing & 
commissioning of Side 
Credenza as per technical 
specifications. Sample to be 
shown for approval from 
client/consultant before 
manufacturing 

42    

 TOTAL     
 


